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ADVERTISEMENT FOR BIDS

Sealed proposals will be received by Division of Public Works, State of Idaho at 502 N. 4" Street, Boise
Idaho 83702 until 2:00 pm, prevailing local time, on January 14, 2015 for DPW Project No.15-854,
Asbestos Abatement Service Contract — State of ldaho, Southeast Region.

Proposals will be opened and publicly read at the above hour and date.

Plans, specifications, proposal forms and other information are on file for examination at the following
locations:

Division of Public Works

502 North 4th Street

Boise, Idaho 83702

(208) 332-1908
A bid bond in the amount of $2,500.00 is required.
A Public Works Contractors License for the State of Idaho is required to bid on this work.
Estimated Annual Expenditures: Fifty Thousand Dollars ($50,000).

Jan Frew, Deputy Administrator
Division of Public Works

END OF ADVERTISEMENT FOR BIDS
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INSTRUCTIONS TO BIDDERS

GENERAL PROVISIONS

DEFINITIONS: Capitalized terms used in these Instructions to Bidders (“Instructions”) shall have the
meaning given to them in the Division of Public Works’ Service Contract between Owner and
Contractor.

HEADINGS: Headings used in these Instructions are for convenience only.

REJECTION OF BIDS, WAIVER OF INFORMALITIES OR CANCELLATION: Prior to the effective
date of a contract, the Administrator of the Division of Public Works shall have the right to accept
or reject all bids, to waive any minor deviations/informalities or to cancel the bid.

ORAL INFORMATION: Questions concerning a bid must be directed in writing to the Owner no less
than ten (10) calendar days before bids are due unless provided otherwise via an addendum. Oral
information is not binding and any reliance by a bidder on any oral information or representation is at
the bidder’s sole risk. Any information given a prospective bidder in response to a written question will
be provided to all prospective bidders by an addendum, if such information is necessary for purposes
of submitting a bid or if failure to give such information would be prejudicial to uninformed bidders.

PUBLIC RECORDS: The Idaho Public Records Law, Sections 9-337 through 9-348, Idaho Code,
allows the open inspection and copying of public records. Public records include any writing
containing information relating to the conduct or administration of the public's business prepared,
owned, used or retained by a State or local agency regardless of the physical form or character.
Unless exempted by the Public Records Law, your bid will be a public record subject to disclosure
under the Public Records Law. Any questions regarding the applicability of the Public Records Law
should be addressed to your legal counsel prior to submission.

FORM OF AGREEMENT: Unless otherwise specified in the bid documents, the agreement between
the successful bidder and the Owner (“State of Idaho”) shall be substantially in the form of the
Asbestos Abatement Service Contract.

PERFORMANCE AND PAYMENT BONDS: A performance bond and payment bond are required for
this Project, each in an amount of not less than one hundred percent (100%) of the Contract Amount,
per Article 24 of the contract. The performance and payment bonds shall be AIA Document A312,
1984 or the most recent Edition, or a standard surety form certified approved to be the same as the
AlA A312 form and shall be executed by a surety or sureties reasonably acceptable to the Owner and
authorized to do business in the State of Idaho.

BID SUBMISSION PROCESS

BID DOCUMENTS: The bid documents are available from the Owner or as provided in the Invitation
to Bid or Advertisement for Bids. The responsibility is on the bidder to use a complete set of bid
documents to prepare its bid and the Owner shall not incur any liability for the bidder’s failure to do so.
Bidders obtain no ownership interest or any use rights, except to use in preparation of their bid, by
issuance of the bid documents.

ADDENDA: In the event it becomes necessary to revise any part of the bid documents, addenda will
be issued. Information given to one bidder will be available to all other bidders if such information is
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necessary for purposes of submitting a bid or if failure to give such information would be prejudicial to
uninformed bidders. It is the bidder’s responsibility to check for addenda prior to submitting a bid. A
bidder is required to acknowledge receipt of all addenda by identifying the addenda numbers in the
space provided on the bid proposal form. Failure to do so may result in the bid being declared non-
responsive. No addenda will be issued less than four (4) calendar days before the closing date unless
the bid closing date is extended.

REVIEW: It is the bidder’s responsibility to review the bid documents and compare them as needed,
and to report, in writing, any questions, errors, inconsistencies or ambiguities to the Owner.

BID FORM: Bids must be submitted on the bid proposal forms, or copies of forms, furnished by the
Owner. Bids submitted must contain all original signatures in ink on the following forms:

Bid Proposal Form (BP-1)

Contractor’s Affidavit concerning Alcohol and Drug-Free Workplace (BP-4)
Bidder's Acknowledgement Statement (BP-5)

Bid Bond (bid security)

The person signing the bid must initial any and all changes appearing on any bid form. If the bidder is
a corporation or other legal entity, the bid form must be signed by an authorized designee. Oral,
telephonic, telegraphic, facsimile or other electronically transmitted bid forms and/or signatures will
not be considered.

BID PRICES: The bid form may require bidders to submit bid prices for one (1) or more items on
various bases, including lump sum base bid, lump sum bid alternate prices, unit prices or any
combination thereof. Bid amounts shall be expressed in words and numbers. The amount in words
shall prevalil if there is a discrepancy.

TIME FOR SUBMISSION: Bids must be submitted on or before the time specified in the
advertisement for bids. Any bid submitted late will be rejected.

SEALED ENVELOPE: Bids shall be submitted in a sealed envelope with the following clearly printed
on the outside of the envelope:

SEALED BID, Asbestos Abatement Service Contract — State of Idaho, Southeast Region
DIVISION OF PUBLIC WORKS
BOISE, IDAHO

MAILED BIDS: When bids are mailed or shipped, the sealed envelope containing the bid shall be
enclosed in a separate mailing envelope with the notation “SEALED BID ENCLOSED” on the face
thereof. If mailed, the mailing envelope shall be addressed as follows:

Division of Public Works
502 N. 4" Street

P. O. Box 83720

Boise, Idaho 83720-0072

It is the bidder’s responsibility to ensure that its bid is delivered to the place designated for receipt on
or before the specified closing time. The Owner assumes no responsibility for delays in the delivery of
mail by the U.S. Post Office or private couriers. Bidders should be advised the intra-state mail system
may increase delivery time from arrival at Central Postal to the place designated for receipt and

INSTRUCTIONS TO BIDDERS ITB-2
December 2, 2014



should plan accordingly. LATE SUBMISSIONS WILL BE REJECTED, WILL NOT BE OPENED AND
WILL BE RETURNED TO THE BIDDER. NO DEVIATIONS WILL BE ALLOWED.

BID CLOSING DECLARED: Immediately prior to the bid opening, the Owner’s representative will
declare the official bid closing. Any part of a bid not received prior to the bid closing declared by the
Owner will not be considered and will be returned to the bidder unopened. All timely-bids shall be
taken under advisement.

DRUG-FREE WORKPLACE: Along with its bid, the bidder shall submit an affidavit certifying
compliance with Title 72, Chapter 17, Idaho Code, requiring the Contractor and its subcontractors at
the time of bid to provide a drug-free workplace program and to maintain such program throughout the
duration of the Contract. The form of affidavit is attached.

ILLEGAL ALIENS: Bidder shall warrant that the bidder does not knowingly hire or engage any illegal
aliens or persons not authorized to work in the United States; and bidder shall take steps to verify that
it does not hire or engage any illegal aliens or persons not authorized to work in the United States.

BIDDER’S ACKNOWLEDGEMENT STATEMENT: The attached Bidder's Acknowledgement
Statement (BP-5), attached to the Bid Proposal as Attachment B and hereby incorporated therein and
herein by this reference, must be completed and included or the bid may be found non-responsive.

IDAHO LABOR REQUIREMENTS: This Project is subject to the provisions of Sections 44-1001 and
44-1002, Idaho Code, dealing with labor preference as issued by the Public Works Contractors State
License Board.

IDAHO PREFERENCE LAW: Section 67-2348, Idaho Code, requires the Division of Public Works to
apply a preference in determining which Contractor submitted the lowest responsible bid. If the
Contractor who submitted the lowest dollar bid is domiciled in a state with a preference law that
penalizes Idaho domiciled contractors, the Division of Public Works must apply the preference law
(percentage amount) of that domiciliary state to that Contractor’s bid.

IDAHO PUBLIC WORKS CONTRACTOR LICENSE: With regard to possessing an appropriate
license or certificate of competency, the Contractor must have at the time of the bid opening and must
maintain throughout the duration of the project, a current license in the appropriate category (class,
type and specialty category) as issued by the Public Works Contractors State License Board.

BID SECURITY

AMOUNT AND FORM OF SECURITY: To be considered, bids must be accompanied by an
acceptable bid security in an amount of $2,500.00. The security may be in the form of a bond or a
certified or cashier's check. A standard surety bid bond form meeting all the conditions of AIA
Document A310 is acceptable and, if used, must include a certified and current copy of the power of
attorney if the bond is executed by the attorney-in-fact on behalf of the surety.

FORFEITURE: A successful bidder who fails to sign the Contract for the Work or furnish the required
bonds within ten (10) calendar days following the receipt of notice of intent to award a Contract is
subject to forfeiture in accordance with Section 54-1904E, Idaho Code.
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RETENTION OF SECURITY: Bid security shall be retained for no more than forty-five (45) calendar
days after the opening of bids, so long as the bidder has not been notified of the acceptance of the
bid.

BID WITHDRAWAL

PRIOR TO BID CLOSING: If a bid has been submitted, it may be withdrawn in person by a bidder’s
authorized representative before the opening of the bids. A bidder’s representative will be required to
show identification and sign on a bid summary sheet before it will be released. THE DIVISION OF
PUBLIC WORKS RESERVES THE RIGHT TO REQUIRE PRESENTATION OF EVIDENCE
SATISFACTORY TO IT TO ESTABLISH THE AUTHORITY TO ACT ON BEHALF OF THE
SUBMITTING BIDDER. After bid closing, no bid may be withdrawn except in strict accordance with
these Instructions or applicable law.

BID MODIFICATION

PRIOR TO BID CLOSING: If a bid has been submitted, it may be modified by the submission of a
written document contained in a separate sealed envelope marked “Bid Modification from [Name of
Bidder] for DPW Project No:15-854, DPW Project Name: Asbestos Abatement Service Contract—
State of Idaho, Southeast Region.” THE DOCUMENT MODIFYING THE BID MUST BE SIGNED IN
INK BY AN AUTHORIZED REPRESENTATIVE OF THE SUBMITTING BIDDER. THE DIVISION OF
PUBLIC WORKS RESERVES THE RIGHT TO REQUIRE PRESENTATION OF EVIDENCE
SATISFACTORY TO IT TO ESTABLISH THE AUTHORITY TO ACT ON BEHALF OF THE
SUBMITTING BIDDER. NO OTHER FORM OF MODIFICATION (INCLUDING TELEPHONE,
FACSIMILE OR ELECTRONIC MAIL) WILL BE ACCEPTED. AFTER BID CLOSING, NO BID MAY
BE MODIFIED EXCEPT IN STRICT ACCORDANCE WITH THESE INSTRUCTIONS OR
APPLICABLE LAW.

RELIEF FROM BIDS

CONDITIONS FOR RELIEF: Relief from bids is subject to Sections 54-1904B through 54-1904E,
Idaho Code. In the event a bidder discovers a mistake in its bid following the bid opening and wishes
to withdraw its bid, the bidder shall establish to the satisfaction of the Owner, pursuant to Section 54-
1904C, ldaho Code, that a clerical or mathematical mistake was made; the bidder gave the public
entity (Owner) written notice within five (5) calendar days after the opening of the bid of the mistake,
specifying in the notice in detail how the mistake occurred; and the mistake was material.

DETERMINATION: If the Owner determines that the bidder has satisfied the requirements of Section
54-1904C, Idaho Code, to entitle it to relief from a bid because of a mistake, it shall prepare a report in
writing to document the facts establishing the existence of each required element. The report shall be
available for inspection as a public record and shall be filed with the public entity soliciting bids. A
bidder claiming a mistake and satisfying all the required conditions of Section 54-1904C, Idaho Code,
shall be entitled to relief from the bid and have any bid security returned by the Owner. Bidders not
satisfying the conditions of Section 54-1904C, Idaho Code shall be subject to forfeiture in accordance
with Section 54-1904B, Idaho Code. A bidder who claims a mistake or who forfeits its bid security
shall be prohibited from participating in any re-bidding of that project on which the mistake was
claimed or security forfeited and the Owner may award the Contract to the next lowest responsive and
responsible bidder.

INSTRUCTIONS TO BIDDERS ITB-4
December 2, 2014



BIDDER’S REPRESENTATIONS

REPRESENTATIONS UPON SUBMITTING A BID: By submitting its bid, a bidder represents and
warrants the following:

1. The person signing the bid is authorized to bind the bidder;

2. It has all required licenses, permits or other authorizations necessary to submit its bid,;

3. It has received, read and reviewed the Contract, has submitted any questions in writing
regarding the same and has received an answer to such questions;

4. |Its bid is based upon the requirements of the Contract without exception;

5. ltis in compliance with Title 72, Chapter 17, Idaho Code, regarding a drug-free workplace and
has included the required affidavit regarding the same;

6. It will retain bid security and hold and honor all base bid prices for forty-five (45) calendar days
from the date of bid opening, and cannot be withdrawn after the bid opening;

7. lts bid prices shown for each item on the bid proposal form include all labor, material,
equipment, overhead and compensation to complete all of the Work for that item.

BID AWARD

AWARD METHOD: Service contracts for the State of Idaho are awarded to the "lowest responsible
and responsive bidder." The low bidder, for purposes of award, shall be the responsible and
responsive bidder offering the low aggregate amount for the base bid item, plus any weighting criteria
selected by the Owner, and identified with the bid documents. Award is also subject to the
requirements of ldaho Code, including without limitation: Title 67, Chapter 57; Title 67, Chapter 23;
Title 54, Chapter 19; and Title 44, Chapter 10. It is the bidder's responsibility to conform to ALL
applicable federal, state and local statutes or other applicable legal requirements. The information
provided herein is intended to assist bidders in meeting applicable requirements but is not exhaustive
and the Owner will not be responsible for any failure by any bidder to meet applicable requirements.

DETERMINATION OF RESPONSIBILITY: The Owner reserves the right to make reasonable inquiry
about or from the submitting bidder or from third parties to determine the responsibility of a submitting
bidder. Such inquiry may include, but not be limited to, inquiry regarding experience and expertise
related to the Project, manpower and other resources, financial stability, credit ratings, references,
potential subcontractors and past performance. The unreasonable failure of a submitting bidder to
promptly supply any requested information may result in a finding of non-responsibility.

NOTICE OF EFFECTIVENESS: No Contract is effective until the authorized Owner’s Official, the
Administrator of Public Works, and the Contractor have signed the Contract. The bidder shall not
provide any goods or render services until the Contract has been signed and a Work Order, Purchase
Order, or Notice to Proceed has been issued. The Owner is in no way responsible for reimbursing the
bidder for goods provided or services rendered prior to the issuance of a Work Order, Purchase
Order, or Notice to Proceed from the Owner.

INCURRING COSTS: The Owner is not liable for any cost incurred by bidders prior to the Work
Order, Purchase Order, or Notice to Proceed being issued.

PRIOR ACCEPTANCE OF DEFECTIVE BIDS OR PROPOSALS: The Owner generally will not
completely review or analyze bids that appear to fail to comply with the requirements of the bid
documents, nor will the Owner generally investigate the references or qualifications of those who
submit such bids. Therefore, any acknowledgment that the selection is complete shall not operate as
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a representation by the Owner that an unsuccessful bid was responsive, complete, sufficient or lawful
in any respect.

POST-AWARD SUBMITTALS: Upon receipt of a Notice of Intent to Award, the apparent low
responsive and responsible bidder shall provide documentation required in such Notice. Such Notice
of Intent to Award shall generally require the bidder to return to the Owner, within ten (10) days of
receipt, a signed Contract, all required bonds, proof of insurance and documentation required by the
Idaho State Tax Commission (report and affidavit).

END OF INSTRUCTIONS
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BID PROPOSAL

TO: STATE OF IDAHO
DIVISION OF PUBLIC WORKS

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for Service Contract: 15-854, Asbestos Abatement
Service Contracts—State of Idaho, Southeast Region, having examined the Instructions to Bidders, this
Bid Proposal and all attachments hereto, and the Contract Documents, hereby proposes to furnish all
labor, materials, equipment and supplies and to provide the service and insurance in accordance with the
Contract Documents at the prices stated. These prices are to cover all expenses incurred, including
business overhead, profit, employee benefits, taxes, trade specific tools and equipment,
transportation/vehicles, etc., to perform the Work required under the Contract Documents. See Service
Contract Exhibits A and C for project specific specialty equipment examples, payments, etc.

Bidder hereby agrees to commence work under the Contract upon receipt of a written Work Order,
Purchase Order, or Notice to Proceed from the Owner and to expeditiously complete the Work. The
Contract will be in effect for a period of one year from the Effective Date of the Contract with provisions
for two, one year extensions.

The following Attachments are incorporated herein by this reference:

A. CONTRACTOR'S AFFIDAVIT CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE

B. BIDDER'S ACKNOWLEDGEMENT STATEMENT

C. DIVISION OF PUBLIC WORKS ASBESTOS ABATEMENT SERVICE CONTRACT FORM OF
AGREEMENT

Bidder acknowledges receipt of Addenda No.

(List all Addenda)

Hourly Rates for Labor:

Regular work hours* Monday through Friday

(Regular Rate) Supervisor $ per hour X 300 hours = A ($ )
Certified Worker $ per hour X 300 hours =B ($ )

Other than regular hours** Monday through Friday, including Saturday and Sunday
(Shift Rate) Supervisor $ per hour X 300 hours =C ($ )
Certified Worker $ per hour X 300 hours =D ($ )

Overtime Hours, more than 8 hours worked in a 24 hour period (12:00 AM to 11:59 PM) or more than
40 hours worked in a 7-day period starting Sunday at 12:00 AM

(Overtime Rate) Supervisor $ per hour X 300 hours = E ($ )
Certified Worker $ per hour X 300 hours = F ($ )
BID PROPOSAL BP-1
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* Regular work hours are defined to be ALL hours worked between 7 am and 5 pm, Monday thru Friday,
to a maximum of forty (40) hours per individual.

** Other than regular hours is defined as all other hours not considered regular work hours. This includes
any/all hours worked on weekends and holidays. Overtime rates are defined as all hours worked above
forty (40) hours per person in one week. In addition all Overtime Rates must be equal to or greater than
Regular Rates. Any Overtime Rates intentionally left blank or entered as zero (0), or Overtime Rates that
are less than Regular Rates on the Bid Proposal Form (Page 1) will be considered non-responsive.

Material Cost:

Materials, authorized consumables and disposal charges will be paid at the Contractor’s invoice cost
plus the following percentage markup:  Cost plus percent

(( +100) +1) X $10,000 = M ($ )
EXAMPLE: Costplus _5_percent

((_5_+100) +1) X $10,000 = $10,500

Total Bid Amount A+B+C+D+E+F+M=T($ )

The annual labor hours and material cost factors are for bid evaluation only. The actual hours worked
in a one year period may vary.

Travel Costs:

The contractor will be paid for company vehicle related travel at the rate established by the lIdaho
State Board of Examiners and in effect at the time the travel occurred (currently $0.455 per mile) on
any project that is more than 35 miles from the Contractor’s principal place of business. In the event
that the Contractor’s principal place of business is outside the State of Idaho, the Owner will pay
mileage from the city within the region that has the largest population, or the Contractor’s place of
business, whichever is closer. The State Travel Mileage Chart will be used to determine the actual
miles.

Hourly rates for personnel do not apply during travel and will only apply to on-site construction
activities.

Overnight lodging and meal allowance will be allowed for projects that are more than 50 miles from
the Contractor’s principal place of business. In the event that the Contractor’s place of business is
outside the State of Idaho, the Owner will pay lodging and meal allowance for projects that are more
than 50 miles from the city within the region that has the largest population, or the Contractor’s
principal place of business, whichever is closer. The maximum allowable lodging cost and meal
allowance will be $100.00 per day per person for lodging and $50 per day per person for meals.
Reimbursement will be for actual cost of lodging and meals, verified by receipt.

Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informality
in the bidding.

The bidder agrees that this bid shall be good for a period of forty-five (45) calendar days after the
scheduled opening time for receiving bids.
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Upon receipt of written Notice of Intent to Award of this bid, Bidder will execute the formal Contract within
ten (10) days and deliver Bonds and insurance certificates as required.

The bid security in the amount of $2,500.00 is to become the property of the Owner, in the event the
Contract and bond are not executed within the time set forth, as liquidated damages for the delay and
additional expense to the Owner caused thereby.

Bidder understands that an Asbestos Abatement Service Contract shall be awarded to the lowest
responsive bidder as determined by the formula for bid evaluation contained within this bid proposal.
Bidder warrants that bid has been prepared and that any contract resulting from acceptance of this bid
is subject to the Service Contract Agreement.

The undersigned notifies that it is of this date duly licensed as an Idaho Public Works Contractor and
further that it possesses Idaho Public Works Contractor's License No. ,
and is domiciled in the State of

Dated this day of , .
(date) (month) (year)

Respectfully submitted by:

(Company)

(Seal - if bid is by a corporation)

(Street or PO Address)

(City, State and zip code)

(Authorized Signature)

(Title)

(Telephone Number)

(E-mail Address)

Have you remembered to include bid security (bid bond or a certified or cashiers check),
Contractor’s Affidavit Concerning Alcohol and Drug-Free Workplace and a signed copy of the
Bidder’'s Acknowledgment Statement with your bid?
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ATTACHMENT A

Execute and Submit with Bid

CONTRACTOR'’S AFFIDAVIT
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE

STATE OF

COUNTY OF

Pursuant to the Section 72-1717, Idaho Code, |, the undersigned, being duly sworn, depose and certify
that is in compliance with the provisions of Section 72-
1717, Idaho Code; that provides a drug-free workplace
program that complies with the provisions of Title 72, Chapter 17, Idaho Code, and will maintain such
program throughout  the life of a state construction contract; and that
shall subcontract Work only to subcontractors meeting the
requirements of Section 72-1717(1)(a), Idaho Code.

Name of Contractor

Address

City and State

By:

(Signature)

Subscribed and sworn to before me this day of ,

Commission expires:

NOTARY PUBLIC, residing at

FAILURE TO EXECUTE THIS AFFIDAVIT AND SUBMIT IT ALONG WITH YOUR BID SHALL MAKE
YOUR BID NONRESPONSIVE.
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ATTACHMENT B

Execute and Submit with Bid

BIDDER’S ACKNOWLEDGMENT STATEMENT

NOTE: THE INFORMATION CONTAINED HEREIN IS A SUMMARY OF VITAL CONTRACT
PROVISIONS AND DOES NOT CHANGE THE CONTRACT DOCUMENTS THAT WILL GOVERN
THIS PROJECT.

Division of Public Works Project No. 15-854, Asbestos Abatement Service Contracts, Southeast
Region.

By submitting a bid for this Project, the undersigned bidder agrees that, if awarded the Contract,
Contractor will conform to all conditions and requirements of the Contract, including but not limited to:

e Contractor agrees to comply with conditions pertaining to Sections 44-1001 and 44-1002, Idaho
Code, requiring the employment of ninety-five percent (95%) bona fide Idaho residents and
providing for a preference in the employment of bona fide Idaho residents.

e Work done under this contract shall be performed by the least expensive labor category, per
Exhibit A of the Contract, qualified to do the work.

The Contractor may, on the terms and conditions set forth in the Contract, subcontract
portions of the Work not done by the Contractor’'s own forces. The total amount of work to be
subcontracted shall not exceed 50% of the total value of each Work Order, Purchase Order, or
Notice to Proceed, unless authorized in writing by the Owner.

FAILURE TO EXECUTE THIS ACKNOWLEDGMENT MAY MAKE YOUR BID NONRESPONSIVE.

I , being duly authorized to bind the
(type or print name of individual)

bidder, , does hereby certify that | have fully read
(type or print name of company)

and understand this document and that it highlights certain parts of the Contract that will be entered
between the parties and that will govern this Project.

Authorized Signature:

Title:

Date:

END OF BID PROPOSAL
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ASBESTOS ABATEMENT SERVICE CONTRACT
BETWEEN OWNER AND CONTRACTOR

THIS ASBESTOS ABATEMENT SERVICE CONTRACT BETWEEN OWNER AND
CONTRACTOR (the “Contract”) is by and between the State of Idaho, Department of Administration,
Division of Public Works (“DPW” or the "Owner") and (the “Contractor") and
is for the work performed under DPW Project No. 15-854 ASBESTOS ABATEMENT SERVICE
CONTRACT, SOUTHEAST REGION (the Project) for various miscellaneous asbestos abatement
projects, as more fully described in Exhibit A, and incorporated herein by reference. This Contract
shall be effective on (day) of (month) 20___ (year), when
executed by both parties.

In consideration of the mutual promises, covenants, and agreements stated herein, and for
other good and valuable consideration, the sufficiency of which is hereby acknowledged, the Owner
and the Contractor agree as set forth below:

ARTICLE 1
CONTRACT DOCUMENTS

1.1 The Contract Documents consist of this Contract and any Addenda thereto issued prior to and
all modifications issued after execution of this Contract, written amendments signed by both the
Owner and the Contractor, Change Directives, Modifications, and any written orders by the Owner
(the “Contract Documents”). Documents not included or expressly contemplated in this Article 1 do
not, and shall not, form any part of the Contract Documents.

1.2 The term “Work”™ means the construction and services required by the Contract Documents,
whether completed or partially completed, and includes all other labor, materials, equipment and
services provided or to be provided by the Contractor to fulfill the Contractor’s obligations.

1.3 The Contractor will receive detailed information for each scope of work (each such scope of
work is a “Project”), and a separate Work Order, Purchase Order or Notice to Proceed will be issued
by the Owner describing the Project, including scope and method of compensation. This Contract will
be incorporated by reference into any such Work Order, Purchase Order or Notice to Proceed.

ARTICLE 2
REPRESENTATIONS AND WARRANTIES OF THE CONTRACTOR

In order to induce the Owner to execute this Contract and recognizing that the Owner is relying
thereon, the Contractor, by executing this Contract, makes the following express representations to
the Owner:

2.1 The Contractor is fully qualified to act as the Contractor for the Project and has, and shall
maintain, any and all licenses, permits or other authorizations necessary to act as the Contractor for
and to construct, the project.

2.2 The Contractor shall become familiar with the Project site and the local conditions under which
the Project is to be constructed and operated particularly in correlation to the requirements of the
Contract and subsequent information as provided per 1.3, above.
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2.3 The Contractor has received, reviewed, compared, studied and carefully examined all of the
documents which make up the Contract Documents, including the Specifications, Summary of Work,
and any Addenda, and has found them in all respects to be complete, accurate, adequate, consistent,
coordinated and sufficient for execution.

2.4 The Contractor warrants to the Owner that all labor furnished on Projects assigned under this
contract shall be competent to perform the tasks undertaken; materials and equipment furnished
under the Contract will be new and of high quality unless otherwise required or permitted by the
Contract Documents; that the Work will be complete, of high quality and free from defects not inherent
in the quality required or permitted; and that the Work will strictly conform to the requirements of the
Contract Documents. Any Work not strictly conforming to these requirements, including substitutions
not properly approved and authorized, shall be considered defective. The Contractor's warranty
excludes remedy for damage or defect caused by abuse by Owner or its representatives,
modifications not executed by the Contractor, improper or insufficient maintenance, improper
operation, or normal wear and tear and normal usage. If required by the Owner, the Contractor shall
furnish satisfactory evidence as to the kind and quality of materials and equipment. This warranty
shall survive the final payment to the Contractor for any specific project.

ARTICLE 3
INTENT AND INTERPRETATION

With respect to the intent and interpretation of this Contract, the Owner and the Contractor
agree as follows:

3.1 This Contract constitutes the entire and exclusive agreement between the parties with
reference to the Project, and supersedes any and all prior discussions, communications,
representations, understandings, negotiations or agreements. This Contract also supersedes any bid
documents.

3.2 The intent of the Contract is to include all items necessary for the proper execution and
completion of the Project and anything that may be required, implied or inferred by the documents
which make up this Contract, or any one or more of them, shall be provided by the Contractor for the
amount stipulated in each Notice to Proceed or Work Order. The Contract Documents are
complementary, and what is required by one shall be as binding as if required by all.

3.3 Nothing contained in this Contract shall create, nor be interpreted to create, privity or any other
relationship whatsoever between the Owner and any person or entity except the Contractor; provided,
however, that the Owner is entitled to performance and enforcement of obligations under the Contract
intended or necessary to facilitate its duties. Any reference to the Owner or the Contractor shall be
deemed to include authorized representatives.

3.4 When a word, term or phrase is used in this Contract, it shall be interpreted or construed first
as defined herein; second, if not defined, according to its generally accepted meaning in the
construction industry; and third, if there is no generally accepted meaning in the construction industry,
according to its common and customary usage.

3.5 The words "include," "includes," or "including," as used in this Contract, shall be deemed to be
followed by the phrase "without limitation."

3.6 The specification herein of any act, failure, refusal, omission, event, occurrence or condition as
constituting a material breach of this Contract shall not imply that any other, non-specified act, failure,

ASBESTOS ABATEMENT SERVICE CONTRACT SC-5
December 2014



refusal, omission, event, occurrence or condition shall be deemed not to constitute a material breach
of this Contract.

3.7 The Contractor shall have a continuing duty to read, examine, review, compare and contrast
each of the documents which make up this Contract, shop drawings and other submittals, and shall
give timely written notice to the Owner of any conflict, ambiguity, error or omission which the
Contractor may find with respect to these documents before proceeding with the affected Work
authorized by each Work Order, Purchase Order or Notice to Proceed.

3.8 The express or implied approval by the Owner of any shop drawings or other submittals shall
not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be
evidence of the Contractor's compliance with this Contract. The Owner will prepare documents for the
Project, including but not limited to Asbestos Surveys and Project Manuals for the Project, which are
accurate, adequate, consistent, coordinated and sufficient for construction. HOWEVER, THE
OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO
THE CONTRACTOR CONCERNING SUCH DOCUMENTS. The Contractor again hereby
acknowledges and represents that it has received, reviewed and carefully examined such documents;
has found them to be complete, accurate, adequate, consistent, coordinated and sufficient for
construction; and that the Contractor has not, does not and will not rely upon any representations or
warranties by the Owner concerning such documents, as no such representations or warranties have
been or are hereby made.

3.9 In the event of any conflict among any of the documents which make up this Contract, the
Owner shall interpret the documents, and the interpretation shall be binding on both the Owner and
Contractor; provided, however, that this does not change the Owner’s right to make decisions
regarding Claims in accordance with Article 13 and Article 14. If no interpretation is provided by the
Owner, the most stringent requirement in the Contract Documents will apply.

ARTICLE 4
OWNERSHIP OF DOCUMENTS

4.1 Unless otherwise agreed by the Owner, the party that prepared the drawings, specifications
and other documents is the author of such with all copyright, common law, statutory and other
reserved rights. The Contractor may retain one (1) record set of the Drawings and Specifications and
other documents (Asbestos Surveys/Manuals) but shall not own or claim any copyright in them.

The Drawings and Specifications and other documents, and any copies, are to be used solely
for this Project, and not on any other project, or additions to this Project outside this Contract, without
written consent of the Owner, and the Owner’s consultants; provided, however, that copies may be
made of applicable portions as necessary for completion of the Work. Such copies shall include any
copyright notice on the Drawings and Specifications and other documents. Submission to or use by a
regulatory body related to this Project is an acceptable use.

ARTICLE 5
CONTRACTOR'S PERFORMANCE

The Contractor shall perform all of the Work required, implied or reasonably inferable from this
Contract, including the following:

5.1 Construction of the Project.
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5.2 The furnishing of any required surety bonds and insurance.

5.3 The provision or furnishing, and prompt payment therefore, of labor, supervision, services,
materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power,
fuel, heat, light, cooling or other utilities required for construction and all necessary permits, required
for the construction of the Project.

5.4 The creation and submission of a detailed and comprehensive set of marked up blue or black-
lined record drawings unless otherwise specifically noted in the Work Order, Purchase Order or
Notice to Proceed. Said record drawings shall be submitted to and approved by the Owner as a
condition precedent to payment to the Contractor, unless waived in writing by the Owner.

ARTICLE 6
TIME FOR CONTRACTOR’S PERFORMANCE

6.1 The Contractor shall commence performance of the work in accordance with each Notice to
Proceed, Purchase Order or Work Order issued by the Owner and shall diligently continue its
performance to and until final completion of each Project. The Contractor shall accomplish Final
Completion, as defined in Section 6.3 of each Project on or before the time indicated in each Notice to
Proceed or Work Order. The period of time, including any adjustments made under this Contract, for
the Contractor to reach Final Completion is the “Contract Time.”

6.2 The contractor may be assessed by and be responsible to the Owner for an amount indicated
in each Notice to Proceed or Work Order for each and every calendar day of unexcused delay in
achieving Final Completion beyond the date set forth for Final Completion. Any sums owed
hereunder by the Contractor shall be payable not as a penalty but as liquidated damages,
representing an estimate of delay damages likely to be sustained by the Owner estimated at the time
of this Contract. When the Owner reasonably believes that Final Completion will be inexcusably
delayed, the Owner shall be entitled, but not required, to withhold from any amounts otherwise due
the Contractor an amount then believed by the Owner to be adequate to recover liquidated damages
applicable to such delays. If and when the Contractor overcomes the delay in achieving Final
Completion, or any part thereof, for which the Owner has withheld payment, the Owner shall promptly
release to the Contractor those funds withheld, but no longer applicable, as liquidated damages. The
Owner’s right to liquidated damages is not, and shall not be deemed to be, an exclusive remedy for
the delay and the Owner shall retain all remedies at law or in equity for the delay or other breach.

6.3 The term “Final Completion,” as used herein, shall mean that point at which, as certified in
writing by the Design Professional, or if there is no Design Professional, as certified by the Owner, the
entire Project is at a level of completion in strict compliance with the Contract Documents, such that
the Owner or its designee can enjoy beneficial use or occupancy and can use or operate it in all
respects for its intended purpose. If, in the reasonable determination of the Owner, receipt of
operation and maintenance manuals or completion of training is necessary for such beneficial use or
occupancy, then there shall be no Final Completion until such manuals are provided or such training
is completed. If the Contract Documents require an air quality clearance, then there shall be no Final
Completion until such warranty has been provided. Partial use or occupancy of the Project shall not
result in the Project being deemed complete, or accepted as complete, and such partial use or
occupancy shall not be evidence of completion. The Project shall not be deemed accepted until it is
finally complete.
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6.4 Any request by the Contractor for an extension of the Contract Time must be made in
accordance with, and is subject to, Article 13 and Article 14 related to claims.

6.5 The Owner shall have no liability of any kind to the Contractor if a schedule or other document
submitted by the Contractor shows an intention to complete the Work prior to the scheduled
completion date.

ARTICLE 7
SERVICE CONTRACT PAYMENTS

7.1 The Owner shall pay, and the Contractor shall accept, as full and complete payment for the
Contractor's timely performance of its obligations hereunder, the Service Contract Amount authorized
in each separate Notice to Proceed, Purchase Order or Work Order and using the submitted labor
rates and other compensation provisions contained in Exhibit A. The authorized compensation shall
not be modified except as provided in this Contract.

7.2 Prior to submitting its first pay application, the Contractor shall prepare and present to the
Owner the Contractor's Schedule of Values apportioning the authorized compensation among the
different elements of the Project for purposes of periodic and final payment. The Contractor's
Schedule of Values shall be presented in whatever format, with such detail, and backed up with
whatever supporting information the Owner reasonably requests. The Contractor shall not imbalance
its Schedule of Values nor artificially inflate any element thereof. The violation of this provision by the
Contractor shall constitute a material breach of this Contract. The Contractor's Schedule of Values
will be utilized for the Contractor's requests for payment but shall only be so utilized after it has been
approved in writing by the Owner. A schedule of values is not required on projects with a construction
amount of less than $50,000.

7.3 The Owner shall make payment to the Contractor in accordance with the procedures set forth
in this Article. The Contractor shall submit a Contractor's Request for Payment after the effective date
and after commencement of performance of work, but no more frequently than once monthly. Said
payment request may be on Owner’s standard form, or an alternate form approved by the Owner, and
shall include whatever supporting information as may be required by the Owner. Therein, the
Contractor may request payment for one hundred percent (100%) of the Work satisfactorily completed
to the date of the Contractor's Request for Payment, based on the Service Contract Amount allocated
on the Schedule of Values. The Contractor's Request for Payment may include only: properly
provided labor, materials or equipment properly incorporated into the Project, and time and materials
or equipment necessary for the Project or that will be incorporated into the Project and are properly
stored at the Project site. The Contractor's Request for Payment must exclude the total amount of
previous payments received from the Owner. Each such Contractor's Request for Payment shall be
signed by the Contractor and its submission shall constitute the Contractor's affirmative representation
that the quantity of Work has reached the level for which payment is requested; that the Work has
been properly installed or performed in strict compliance with the Contract; that all Work for which the
Owner has previously paid is free and clear of any lien, claim or other encumbrance of any person
whatsoever; and that the Contractor knows of no reason why payment should not be made as
requested. As a condition precedent to payment, the Contractor shall, if required by the Owner,
furnish to the Owner properly executed waivers or releases, in a form acceptable to the Owner, from
all subcontractors, materialmen, suppliers or others having any claims or alleged claims, wherein said
subcontractors, materialmen, suppliers or others shall acknowledge receipt of all sums due pursuant
to all prior Contractor’'s Requests for Payment, and waive and relinquish any rights or other claims
relating to the Project or Project site. The submission by the Contractor of the Contractor's Request
for Payment also constitutes the Contractor’'s affirmative representation that, upon payment of the
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Contractor's Request for Payment submitted, title to all Work included in such payment shall be
vested in the Owner.

Thereafter, the Owner shall review the Contractor’s Request for Payment and may also review
the Work at the Project site or elsewhere to determine whether the quantity and quality of the Work
are as represented in the Contractor's Request for Payment and as required by this Contract. The
Owner shall approve in writing the amount which, in the opinion of the Owner, is properly owing to the
Contractor and such approval is required before the Owner shall have any payment obligation. The
Owner may withhold such approval, in whole or in part, as necessary to protect the Owner if it
reasonably believes that the quantity or quality of the Work is not as represented in the Contractor’s
Request for Payment or is not in strict conformance to the Contract Documents.

7.4 The Owner shall make payment to the Contractor no more than twenty-one (21) days following
receipt by the Owner of the written approval of each Contractor's Request for Payment. The amount
of each such payment shall be the amount approved for payment by the Owner less such amounts, if
any, otherwise owing by the Contractor to the Owner or which the Owner shall have the right to
withhold as authorized by this Contract. The Owner's approval of the Contractor's Request for
Payment shall not preclude the Owner from the exercise of any of its rights it may have in this
Contract, at law or in equity, as set forth in Paragraph 7.8 hereinafter.

7.5 Payment for off-site storage will not be allowed under this Agreement.

7.6 When payment is received from the Owner, the Contractor shall immediately pay all
subcontractors, materialmen, laborer and suppliers the amounts they are due for the Work covered by
such payment. The Contractor shall not withhold from a subcontractor or supplier more than the
percentage withheld from a payment certificate for the subcontractor's or supplier's portion of the
Work. In the event the Owner becomes informed that the Contractor has not paid a subcontractor,
materialmen, laborer or supplier as provided herein, the Owner shall have the right, but not the duty,
to issue future checks and payment to the Contractor of amounts otherwise due hereunder naming
the Contractor and any such subcontractor, materialmen, laborer or supplier as joint payees. Such
joint check procedure, if employed by the Owner, shall create no rights in favor of any person or entity
beyond the right of the named payees to payment of the check and shall not be deemed to commit
the Owner to repeat the procedure in the future.

7.7 Payment to the Contractor, utilization of the Project for any purpose by the Owner, or any
other act or omission by the Owner shall not be interpreted or construed as an acceptance of any
Work of the Contractor not strictly in compliance with this Contract.

7.8 The Owner shall have and be entitled to the right to refuse to make any payment, including by
reducing payment under any Contractor's Request for Payment, and, if necessary, may demand the
return of a portion or all of an amount previously paid to the Contractor for reasons that include the
following:

A The quality of the Contractor's work, in whole or part, is not in strict accordance with
the requirements of this Contract or identified defective work, including punch list work, is not
remedied as required by the Contract Documents;

2 The quantity of the Contractor's work, in whole or in part, is not as represented in the
Contractor's Request for Payment or otherwise;

.3 The Contractor's rate of progress is such that, in the Owner's opinion, Substantial
Completion or final completion, or both, may be inexcusably delayed or that the Owner will
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incur additional costs or expense related to repeated Substantial Completion or final
completion inspections through no fault of the Owner;

4 The Owner reasonably believes that the Contractor has failed to use Contract funds,
previously paid the Contractor by the Owner, to pay Contractor's project-related obligations,
including subcontractors, laborers and material and equipment suppliers;

5 There are Claims made or it seems reasonably likely that Claims will be made, against
the Owner;

.6 The Contractor has caused a loss or damage to the Owner, or another contractor;

7 The Owner reasonably believes that the Project cannot be completed for the unpaid

balance of the Contract Amount or the Owner reasonably believes that the Project cannot be
completed within the Contract Time and that the unpaid balance of the Contract Amount would
be inadequate to cover the cost of actual or liquidated damages for the anticipated delay;

.8 The Contractor fails or refuses to perform any of its obligations to the Owner; or

9 The Contractor fails to pay taxes as required by Title 63, Chapter 15, Idaho Code.

In the event that the Owner makes written demand upon the Contractor for amounts previously
paid by the Owner as contemplated in Paragraph 7.8, the Contractor shall promptly comply with such
demand.

7.9 If the Owner, without cause, fails to pay the Contractor any amounts due and payable thirty
(30) days after those amounts are due pursuant to Paragraph 7.4, the Contractor shall have the right
to cease the Work until receipt of proper payment. Contractor must first provide written notice to the
Owner of the Contractor’s intent to cease the Work ten (10) days prior to stopping the Work under this
Paragraph. If any amounts remain unpaid after fifty-one (51) days after the Owner approves the
Contractor’'s Request for Payment under Paragraph 7.4, interest at the rate of four percent (4%) per
annum shall accrue on those unpaid amounts.

7.10 When Contractor considers Substantial Completion has been achieved, the Contractor shall
notify the Owner in writing and shall furnish to the Owner a listing of those matters yet to be finished.
The Owner will thereupon conduct an inspection to confirm that the Work is, in fact, substantially
complete. Upon its confirmation that the Contractor's work is substantially complete, the Owner will so
notify the Contractor in writing and will therein set forth the date of Substantial Completion. The Owner
and the Contractor must accept the date of Substantial Completion in writing. Guarantees and
warranties required by this Contract shall commence on the date of Substantial Completion. At the
Contractor's Request for Payment following Substantial Completion, the Owner shall pay the
Contractor an amount sufficient to increase total payments to the Contractor to ninety-five percent
(95%) of the Contract Amount, less any liquidated damages, less the reasonable costs as determined
by the Owner for completing all incomplete work, correcting and bringing into conformance all
defective and nonconforming work, and handling any outstanding or potential Claims. If the Owner
determines that the Contractor has made or is making satisfactory progress on any uncompleted
portions of the Work, the Owner may, at its discretion, release a portion of the retainage to the
Contractor prior to the actual final completion of the conditions set forth in Paragraph 7.12. It is the
intent of the parties that the Project will be accepted only in total (at Substantial Completion and final
completion) and not in phases unless provided for. Any acceptance other than in total shall require
written agreement by the Owner.

A For projects less than $50,000 the Contractor may submit a final billing as a means of

establishing the date of Substantial Completion.
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7.11 When Contractor considers the Project is at final completion, it shall notify the Owner thereof
in writing. Thereupon, the Owner will perform a final inspection of the Project. If the Owner confirms
that the Project is complete in full accordance with the Contract Documents and that the Contractor
has performed all of its obligations to the Owner, final approval for payment certifying to the Owner
that the Project is complete and the Contractor is entitled to the remainder of the unpaid Contract
Amount, less any amount withheld pursuant to this Contract.

7.12 As a condition precedent to final payment, on projects with a Contract Sum exceeding
$50,000.00 the Contractor must furnish the Owner, in the form and manner required by Owner the
following:

A An affidavit that all of the Contractor's obligations to subcontractors, laborers,
equipment or material suppliers or other third parties in connection with the Project have been
paid or otherwise satisfied;

2 A release by the Contractor of all Claims it has or might have against the Owner or the
Owner's property;

.3 Contractor’s Affidavit of Debts and Claims (AIA Document G706);
A Consent of Surety to final payment (AIA Document G707);

5 Confirmation of all required training, product warranties, operating manuals, instruction
manuals and other record documents, drawings, shop drawings, as-builts, and things
customarily required of the Contractor; and

.6 A Public Works Contract Tax Release issued by the Idaho Tax Commission.

7.13 The Owner shall, subject to its rights set forth in this Contract, make final payment of all sums
due the Contractor within thirty (30) days of the Owner's execution of a final approval for payment and
receipt of documentation required by Paragraph 7.12, whichever is received later.

ARTICLE 8
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER

8.1 The Administrator of DPW or his designee shall be the sole representative of the State of
Idaho. The representative shall have authority to bind the owner only as specifically set forth in this
Contract.

8.2 The Owner shall furnish to the Contractor, prior to the execution of this Contract, any and all
written and tangible material in its possession concerning conditions below ground at the site of the
Project. Such written and tangible material is furnished to the Contractor only in order to make
complete disclosure of such material as being in the possession of the Owner and for no other
purpose. By furnishing such material, the Owner does not represent, warrant or guarantee its
accuracy, either in whole in part, implicitly or explicitly.

8.3 The Owner will secure and pay for the plan check fee required by the Division of Building
Safety, conditional use permits and any other permits and fees specifically indicated in the Contract
Documents to be secured and paid for by the Owner. Contractor shall provide all other permits, including
building permits from the Division of Building Safety per paragraph 10.6.
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8.4 The Owner will provide the Contractor one (1) copy of this complete Contract and/or Drawings,
and/or Project Manuals (including Specifications).

ARTICLE 9
STOP WORK ORDER

9.1 In the event the Contractor fails or refuses to perform the Work as required or fails or refuses
to correct nonconforming Work, the Owner may instruct the Contractor to stop Work in whole or in
part. Upon receipt of such instruction, the Contractor shall immediately stop as instructed by the
Owner and shall not proceed further until the cause for the Owner's instructions has been corrected,
no longer exists or the Owner instructs that the Work may resume. In the event the Owner issues
such instructions to stop, and in the further event that the Contractor fails and refuses within seven (7)
days of receipt of same to provide adequate assurance to the Owner that the cause of such
instructions will be eliminated or corrected, then the Owner shall have the right, but not the obligation,
to carry out the Work with its own forces or with the forces of another contractor, and the Contractor
shall be fully responsible and liable for the costs of performing such Work by the Owner. Without
limiting what else might constitute nhonconforming Work, the existence of a gross safety violation or
other situation or condition that creates, or could imminently create, a threat of serious harm to
persons or property, shall constitute nonconforming Work and any order to stop the Work issued for
such reason shall not be considered an interference with the Contractor’'s performance of the Work or
its means and methods. The rights set forth herein are in addition to, and without prejudice to, any
other rights or remedies the Owner may have against the Contractor.

9.2 Any order to stop the Work issued pursuant to Paragraph 9.1 shall not be used to justify any
Claim by the Contractor for additional time or money.

ARTICLE 10
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR

In addition to any and all other duties, obligations and responsibilities of the Contractor set
forth in this Contract, the Contractor shall have and perform the following duties, obligations and
responsibilities to the Owner:

10.1 The Contractor's continuing duties set forth in Paragraph 3.7 are by reference hereby
incorporated in this Paragraph 10.1. The Contractor shall not perform Work without adequate plans
and specifications or, as appropriate, asbestos surveys, abatement manual or other submittals. If the
Contractor performs Work knowing or believing it involves an error, inconsistency or omission in the
Contract without first providing written notice to the Owner, the Contractor shall be responsible for
such Work and shall pay the cost of correcting same.

10.2 The Contractor shall take field measurements and verify field conditions and shall carefully
compare such field measurements and conditions and other information known to the Contractor with
the Contract Documents before commencing Work. Errors, inconsistencies or omissions discovered
shall be reported to the Owner immediately in writing. Such examination, review, and comparison
shall be a warranty that the Contract Documents are complete and the Project is buildable as
described except as reported. Reported errors, inconsistencies or omissions will constitute a request
for an interpretation by the Owner and may constitute a Claim pursuant to Article 13 hereof where
appropriate.
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10.3 The Contractor shall ensure that all Work shall strictly conform to the requirements of this
Contract.

10.4 The Work shall be strictly supervised, the Contractor bearing full responsibility for any and all
acts or omissions of those engaged in the Work on behalf of the Contractor.

10.5 All labor furnished on this Project shall be competent to perform the tasks undertaken;
materials and equipment furnished under the Contract will be new and of high quality unless
otherwise required or permitted by the Contract Documents; the Work will be complete, of high quality
and free from defects not inherent in the quality required or permitted; and the Work will strictly
conform to the requirements of the Contract Documents. Any Work not strictly conforming to these
requirements, including substitutions not properly approved and authorized, shall be considered
defective.

10.6 Except as provided in Paragraph 8.3, the Contractor shall secure or provide and pay for all
licenses, permits required by the ldaho Division of Building Safety, governmental approvals and
inspections, connections for outside services for the use of municipal or private property for storage of
materials, parking, utility services, temporary obstructions, enclosures or opening, and patching of
streets, and for all other facilities and services necessary for proper execution and completion of the
Project.

10.7 The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work.

10.8 The Contractor shall employ a competent superintendent and necessary assistants, as
needed, to oversee execution of the Work. The superintendent shall be in attendance at the Project
site during the progress of the Work, unless deemed unnecessary by the Owner. The superintendent
shall be reviewed and must be approved by the Owner, and neither shall be changed except with the
consent of the Owner, unless the superintendent and/or project manager cease to be employed by
the Contractor. Under this circumstance, any new superintendent or new project manager must be
satisfactory to the Owner. Such approval shall not be unreasonably withheld. The superintendent and
any project manager shall represent the Contractor and all communications given to the
superintendent or project manager are deemed given to the Contractor.

10.9 On projects where the Contract Sum exceeds $50,000, the Contractor shall provide to the
Owner a schedule for completing the Work within a reasonable time, as agreed to by the Contractor
and the Owner. Such schedule shall be in a form specified in Division 1 of the Specifications or as
proposed by the contractor and be acceptable to the Owner. The schedule must be submitted to and
accepted by the Owner prior to the first request for payment unless required earlier by the
Specifications. The Contractor's schedule must be updated as required by the Owner to reflect
conditions encountered and shall apply to the total Project. The Contractor's revisions to the schedule
shall not constitute a waiver of the requirement to complete the Project in a timely manner or a
manner allowed by the Contract, unless additional time for performance has been allowed pursuant to
a Change Order as defined in Section 16.2. Any changes in milestone begin or end dates must be
furnished to the Owner. Strict compliance with the requirements of this Paragraph shall be a condition
precedent to the payment to the Contractor and failure by the Contractor to strictly comply with said
requirements shall constitute a material breach of this Contract.

10.10 Once a month, or at intervals as required by the Owner, the Contractor shall advise the Owner
of the status of the Work on the current schedule. If any project dates are not met on schedule, the
Contractor shall immediately advise the Owner in writing of the proposed action to bring the Work on
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schedule. The Contractor shall also submit a detailed short term schedule, as required by the
Specifications. This short term schedule shall include a description of current and anticipated problem
areas, delaying factors and their impact, and explanation of corrective action taken or proposed. If the
Work is behind schedule, the Contractor shall indicate what measures it will take to put the Work back
on schedule.

10.11 If the Work is not progressing through no fault of the Owner, as shown on the schedule, as
determined by the Owner, and the Owner does not believe the Contractor's proposed action to bring
the Work on schedule is adequate, then the Contractor shall be deemed in default under this Contract
and the progress of the Work shall be deemed unsatisfactory. In such event, the Owner, at its
discretion, may require the Contractor to work such additional time over regular hours, including
Saturdays, Sundays and holidays, without additional cost to the Owner to bring the Work on schedule.

10.12 The Contractor shall keep an updated copy of the Drawings and Project Manual (including
Specifications) and Addenda at the site. Additionally, the Contractor shall keep a current submittal
schedule and a copy of approved shop drawings and other submittals. All of these items shall be
available to the Owner at all regular business hours. Upon final completion of the Work, all of these
items must be updated by the Contractor and provided to the Owner and shall become the property of
the Owner. This paragraph is not applicable to projects authorized through a Work Order, Purchase Order or
Notice to Proceed where no drawings or project manuals are utilized.

10.13 The Contractor shall carefully review and inspect for compliance with the Contract Documents,
the shop drawings and other submittals (including product data and samples) required by the Contract
Documents and shall submit to the Owner only submittals approved in accordance with this Article.
Such review and submittal shall be done promptly and in a sequence that will not delay its Work under
this Contract or the activities of the Owner or of separate contractors. Shop drawings and other
submittals from the Contractor do not constitute a part of the Contract. The Contractor shall not do
any work requiring shop drawings or other submittals unless the Owner has verified compliance in
writing. All Work requiring verified shop drawings or other submittals shall be done in strict compliance
with such approved documents. However, verification of compliance by the Owner shall not be
evidence that Work installed pursuant thereto conforms to the requirements of this Contract. The
Owner shall have no duty to review submittals that are not Contractor approved, partial submittals or
incomplete submittals. The Contractor shall maintain a submittal log which shall include, at a
minimum, the date of each submittal, the date of any re-submittal, the date of any approval or
rejection and the reason for any rejection.

10.14 The Contractor shall maintain the Project site in a reasonably clean condition during
performance of the Work. Upon final completion, the Contractor shall thoroughly clean the Project site
of all debris, trash and excess materials or equipment.

10.15 At all times relevant to this Contract, the Owner shall have a right to enter the Project site and
the Contractor shall allow the Owner to review or inspect the work without formality or other
procedure.

10.16 The presence or duties of the Owner’s personnel or representatives at the construction site
does not make any of them responsible for those duties that belong to the Contractor or other entities
and does not relieve the Contractor or any other entities of their obligations, duties, and
responsibilities, including any obligation or requirement to have or to implement any health or safety
plans or precautions. Except as provided in Paragraph 10.8, Owner's personnel have no authority to
exercise any control over any Contractor or other entities or their employees in connection with their
work or any health or safety precautions and have no duty for inspecting, noting, observing, correcting

ASBESTOS ABATEMENT SERVICE CONTRACT SC-14
December 2014



or reporting on health or safety deficiencies of the Contractor or other entities or any other persons at
the site except their own personnel. The presence of Owner's personnel at a construction site is for
the purpose of providing to Owner a greater degree of confidence that the completed Work will
conform to the Contract Documents and that the integrity of the design concept as reflected in the
Contract Documents has been implemented and preserved by the Contractor. For this Contract only,
construction sites include places of manufacture for materials incorporated into the construction Work
and Contractor includes manufacturers of materials incorporated into the construction Work.

10.17 All work completed by the Contractor shall be warranted for the period of one-year from the
date of Substantial Completion to be free from all defects in materials, workmanship and quality.
Contractor shall repair any items identified to be defective within the one year period at no additional
cost to the Owner. Warranties in addition to those identified above in this section, including
manufacturer’s warranties for equipment and materials shall be as identified in the project manuals,
drawings or other documentation for each specific project as referenced in the Work Order, Purchase
Order, or Notice to Proceed.

ARTICLE 11
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE OWNER

The Owner for this Project is identified in Exhibit B, incorporated herein by reference, along with any
authorized representatives and any limitation of responsibility. The duties, obligation and
responsibilities of the Owner shall be for contract administration and include the following:

11.1 The Owner shall draft proposed change authorization(s)

11.2 The Owner shall review and verify compliance or respond otherwise as necessary concerning
shop drawing or other submittals received from the Contractor.

11.3 The Owner shall be authorized to refuse to accept Work that is defective or otherwise fails to
comply with the requirements of the Contract. If the Owner deems it appropriate, the Owner may,
require extra inspections or testing of the Work for compliance with the requirements of this Contract.

11.4 The Owner shall review the Contractor’'s Request for Payment and shall verify in writing those
amounts which are properly owing to the Contractor as provided in the Contract.

11.5 The Owner may require the Contractor to make changes which do not involve a change in the
Contract Amount or in the Contract Time consistent with the intent of this Contract. Such changes
shall be given to the Contractor in writing under signature of the Owner, and may be in the form of a
supplemental instruction

11.6 The Owner shall review and evaluate Claims and take other actions related to Claims in
accordance with Articles 13 and 14

ARTICLE 12
INDEMNITY

12.1 The Contractor shall defend, indemnify and hold harmless the Owner, and their employees,
officers and agents harmless from any and all claims, liabilities, damages, losses, costs and expenses
of every type whatsoever, including attorney fees and expenses, arising out of or resulting from the
Contractor's work, acts or omissions under or related to the Contract Documents, to the extent caused
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by the Contractor, or anyone for whose acts the Contractor may be liable, regardless of whether such
liability, claim, damage, loss, cost or expense is caused in part by the Owner.

12.2  The limits of any insurance of the Contractor shall not be, and shall not be deemed to be, a
limitation of the Contractor’s defense and indemnity obligations contained in this Article.

12.3 In claims against any person or entity indemnified under this Article by an employee of the
Contractor, a subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts
they may be liable, the indemnification obligation under this Article shall not be limited by a limitation
on amount or type of damages, compensation or benefits payable by or for the Contractor or a
subcontractor under workers' or workmen's compensation acts, disability benefit acts, or other
employee benefit acts.

12.4 Nothing in this Contract shall be a waiver of sovereign immunity or liability caps, which
immunity and caps are hereby expressly reserved.

ARTICLE 13
CLAIMS

13.1 For purposes of this Contract, a “Claim” means a demand by the Contractor to the Owner, or
by the Owner to the Contractor, for a change in the Contract Amount, an extension of the Contract
Time, an adjustment to or interpretation of the Contract terms, or other relief with respect to the terms
of the Contract, which demand the Contractor or Owner asserts is required or allowed under the
Contract Documents and which the Contractor and the Owner have previously discussed and failed to
agree upon.

13.2 For the Claim to be considered, it must meet the following requirements:

A The Claim must be in writing;

2 The Claim by the Contractor must be signed by an authorized representative of the
Contractor, and the Claim by the Owner must be signed by an authorized representative of the
Owner;

.3 The Claim by the Contractor must be provided to the Owner and the Claim by the
Owner must be provided to the Contractor;

4 The Claim must be made no later than ten (10) days after the event or first appearance
of the circumstance giving rise to the Claim;

5 The Claim must describe in detail all known facts and circumstances that the
Contractor or Owner asserts support the Claim;

.6 The Claim must refer to the provision(s) of the Contract Documents that the Contractor
or Owner asserts support the Claim;

7 The Contractor or Owner must provide all documentation or other information to
substantiate the Claim; and

.8 The Contractor or Owner must continue its performance under this Contract pending
the resolution of any Claim; provided, however, that the Contractor shall not perform any
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additional or changed work not otherwise authorized in accordance with the Contract
Documents.

13.3 The failure by the Contractor to meet any of the requirements of Paragraph 13.2 shall
constitute a complete wavier by the Contractor of any rights arising from or related to the Claim.
Similarly, the failure by the Owner to meet any of the requirements of Paragraph 13.2 shall constitute
a complete waiver by the Owner of any rights arising from or related to the Claim.

13.4 If the Claim is made based on concealed or unknown site conditions, the following shall apply
in addition to all other provisions applicable to the Claim:

A The condition must have been previously concealed and unknown or of a type not
ordinarily encountered in the general geographic location of the Project and must not have
been reasonably susceptible to discovery; and

2 The Contractor shall notify the Owner of the condition and shall not disturb the
condition until the Owner has observed it or has waived in writing the right to observe it.

13.5 If the Claim by the Contractor is for an increase in the contract amount, the following shall
apply in addition to all other provisions applicable to the Claim set forth in Section 13.2:

A Any increase in the Contract Amount shall be strictly limited to the direct costs incurred
by the Contractor and shall not include any other costs, indirect or other, including any costs
for or related to lost productivity, profit, home office overhead and any other overhead, legal
fees, Claim preparation, any matter previously resolved by a Change Order, equipment costs,
costs related to the services of a project manager unless the project manager was required full
time by the Owner or the Contract Documents, any costs associated with the failure to
complete the Work early or in advance of the date required by the Contract Documents, it
being specifically agreed to by the parties that there is no intention to have the Eichleay or
other similar formula applicable to this Contract nor shall this Contract be deemed to be
subject to any such formula; and

2 The Owner shall have no liability for, and the Contract Amount shall not be increased
related to, any claims of third parties, including subcontractors, unless and until the liability of
the Contractor for such has been established in a court of competent jurisdiction and any such
liability of the Owner shall be limited in the same manner as described in subparagraph 13.5.1.

13.6 If the Claim by the Contractor is for a change in the Contract Amount, all other applicable provisions to
the Claim apply.

13.7 If the Claim by the Contractor is for an extension of the Contract Time, the following shall apply in
addition to all other provisions applicable to the Claim:

A1 The Contractor has been delayed in its performance by an act or omission of the
Owner and through no fault of the Contractor;

2 The Contractor has been delayed in its performance by unusually severe weather that
could not reasonably have been anticipated or by another event not within its reasonable
control;

.3 At the time it occurs or during its occurrence, the delay will preclude completion of the
Project in the time required by the Contract Documents; and
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A4 Any extension of the Contract Time shall be the Contractor's sole and exclusive
remedy for any delay except a delay caused by the active interference of the Owner with the
Contractor’s performance which active interference continues after written notice to the Owner.
The Owner’s exercise of any of its rights or remedies under this Contract, including ordering
changes in the Work, directing suspension, rescheduling or correction of the Work, do not
constitute active interference.

13.8 If a Claim is made based on an error, inconsistency or omission in the Contract that was
reasonably susceptible to discovery by the Contractor and was not reported in accordance with
Paragraph 2.3, that Claim shall be denied.

ARTICLE 14
RESOLUTION OF CLAIMS

14.1 All Claims made by the Contractor in accordance with Article 13 shall be reviewed and
evaluated by the Owner. All claims made by the Owner in accordance with Article 13 shall be
reviewed and evaluated by the Contractor. If the Claim is not made in strict accordance with Article
13, it shall be rejected as waived. Any failure by the Owner to reject the Contractor’s Claim for failure
to meet the requirements of Article 13 is not binding on the Owner and the Owner may reject the
Contractor’s Claim for such failure. Any failure by the Contractor to reject the Owner’s Claim for failure
to meet the requirements of Article 13 is not binding on the Contractor, and the Contractor may reject
the Owner’ s Claim for such failure.

14.2 No later than seven (7) days from receipt of the Claim by the Owner or Contractor, the
receiving party shall:

A Make a written request for more data to support the Claim; or
2 Attempt to facilitate resolution of the Claim through informal negotiations; or
.3 The Owner shall reject or approve all or part of the Claim by the Contractor and state

the reasons for its decision. The Contractor shall reject or approve all or part of the Claim by
the Owner, and state the reasons for its decision

14.3 If the Owner or Contractor requests more data from the other party under subparagraph
14.2.1, the Owner or Contractor shall respond no later than seven (7) days from receipt of such
request, and provide additional data, provide a date certain by which additional data will be provided,
or state that it will not provide additional data. Upon receipt of data, if any, in accordance with this
section, the Owner or Contractor will complete the evaluation of the Claim. Failure to respond at all or
failure to provide data by the date specified in the response to the request shall result in the Claim
being evaluated based on the information in the Owner’s or Contractor’s possession.

14.4 In evaluating the Contractor's Claim, the Owner may consult with other persons with
knowledge or expertise that may assist the Owner in its evaluation. In evaluating the Owner’s Claim,
the Contractor may consult with other persons with knowledge or expertise that may assist the
Contractor in its evaluation.

14.5 No later than fourteen (14) days after receipt of the Contractor’s Claim, the Owner shall, in
writing, notify the Contractor of its decision regarding the Claim. No later than fourteen (14) days after
receipt by the of the Owner’s Claim, the Contractor shall, in writing, notify the Owner of its decision
regarding the Claim.
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14.6 The Owner’s decision regarding the Contractor's Claim is binding on the Owner and the
Contractor but is subject to mediation in accordance with this Contract, and the Contractor’s decision
regarding the Owner’s Claim is binding on the Owner and the Contractor but is subject to mediation in
accordance with this Contract.

ARTICLE 15
SUBCONTRACTORS

15.1 The Contractor may subcontract portions of the Work not done by the Contractor’'s own forces.
The total amount of Work to be subcontracted shall not exceed 50% of the total value of each Work
Order, Purchase Order, or Notice to Proceed unless authorized in writing by the Owner. Upon
issuance of a Work Order, Purchase Order, or Notice to Proceed by the Owner, the Contractor shall
identify to the Owner, in writing, those parties intended as subcontractors on a Project and the
anticipated subcontract amounts. The Owner shall, in writing, state any objections the Owner may
have to one or more of such subcontractors. The Contractor shall not enter into a subcontract with an
intended subcontractor with reference to whom the Owner objects. All subcontracts shall afford the
Contractor rights against the subcontractor which correspond to those rights afforded to the Owner
against the Contractor herein, including those rights of Contract Termination as set forth in this
Contract. All subcontractors shall, throughout the duration of this Contract, be properly licensed as
Idaho Public Works Contractors.

15.2 The Contractor conditionally assigns each of its subcontracts related to the Project to the
Owner. All subcontracts between the Contractor and the subcontractors shall obligate the
subcontractor to such conditional assignment. Upon a Termination by the Owner for cause under
Paragraph 20.1, the Owner may accept such conditional assignment by written notification to the
applicable subcontractor and to the Contractor. Such acceptance is subject to the rights of the Surety,
if any, relating to the Contract.

ARTICLE 16
CHANGES IN THE WORK

16.1 General

A Changes in the Work may be accomplished after execution of the Contract, and each
Work Order, Purchase Order, or Notice to Proceed without invalidating the Contract, by issuance of an
additional Work Order or by Change Order, subject to the limitations stated in this Article and elsewhere
in the Contract Documents; and

2 Changes in the Work shall be performed under applicable provisions of the Contract
Documents and the Contractor shall proceed promptly, unless otherwise provided in the Work
Order or Change Order.

16.2 Change Orders

A A “Change Order” is a written instrument prepared by the Owner and signed by the
Contractor and Owner, stating their agreement upon: a change in the work, any adjustment in
the authorized compensation and any adjustment in the Contract Time;

2 The adjustment to the authorized compensation shall be based on the hourly rates and
allowed mark ups per Exhibit A.
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.3 Any Change Order prepared, including those arising by reason of the parties’ mutual
agreement or by mediation, shall constitute a final and full settlement of all matters relating to
or affected by the change in the Work, including all direct, indirect and consequential costs
associated with such change and any and all adjustments to the authorized compensation and
Contract Time. In the event a Change Order increases the authorized compensation, the
Contractor shall include the Work covered by such Change Order in the Contractor's Request
for Payment as if such Work were originally part of the Project and Contract Documents; and

4 By the execution of a Change Order, the Contractor agrees and acknowledges that it
has had sufficient time and opportunity to examine the change in Work which is the subject of
the Change Order and that it has undertaken all reasonable efforts to discover and disclose
any concealed or unknown conditions which may to any extent affect the Contractor’s ability to
perform in accordance with the Change Order. Aside from those matters specifically set forth
in the Change Order, the Owner shall not be obligated to make any adjustments to either the
Contract Amount or Contract Time by reason of any conditions affecting the change in Work
addressed by the Change Order, which could have reasonably been discovered or disclosed
by the Contractor’s examination.

16.3 The Owner will have authority to order minor changes in the Work not involving adjustment in
the authorized compensation or extension of the Contract Time and not inconsistent with the intent of
the Contract Documents. Such changes shall be effected by written order and shall be binding on the
Owner and Contractor. The Contractor shall carry out such written orders promptly.

ARTICLE 17
DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK

17.1 If the Contractor covers, conceals or obscures its Work in violation of this Contract or in
violation of a directive or request from the Owner, such Work shall be uncovered and displayed for the
Owner’s inspection upon request and shall be reworked at no cost in time or money to the Owner.

17.2 If any of the Work is covered, concealed or obscured in a manner not addressed by Paragraph
17.1, it shall, if directed by the Owner to be uncovered and displayed for the Owner’s inspection. If the
uncovered Work conforms strictly with this Contract, the costs incurred by the Contractor to uncover
and subsequently replace such Work shall be borne by the Owner. Otherwise, such costs shall be
borne by the Contractor.

17.3 The Contractor shall, at no cost in time or money to the Owner, promptly correct Work
(fabricated, installed or completed) rejected by the Owner as defective or that fails to conform to this
Contract whether discovered before or after Substantial Completion. Additionally, the Contractor shall
reimburse the Owner for all testing, inspections and other expenses incurred as a result thereof.

17.4 In addition to any other warranty obligations in this Contract, the Contractor shall be
specifically obligated to correct, upon written direction from the Owner, any and all defective or
nonconforming Work for a period of twelve (12) months following Substantial Completion.

17.5 The Owner may, but shall not be required to, choose to accept defective or nonconforming
Work. In such event, the Contract Amount shall be reduced by the lesser of: (i) the reasonable costs
of removing and correcting the defective or nonconforming Work; or (ii) the difference between the fair
market value of the Project as constructed and the fair market value of the Project had it not been
constructed in such a manner as to include defective or nonconforming Work. If the remaining portion
of the unpaid Contract Amount, if any, is insufficient to compensate the Owner for the acceptance of
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defective or nonconforming Work, the Contractor shall, upon written demand from the Owner, pay the
Owner such remaining compensation for accepting defective or nonconforming work.

ARTICLE 18
TERMINATION BY THE CONTRACTOR

18.1 The Contractor may terminate the Contract if the Work identified in any specific Work Order or
Notice-to-Proceed is stopped for a period of ninety (90) consecutive days through no act or fault of the
Contractor or a subcontractor, sub-subcontractor or their agents or employees or any other persons or
entities performing portions of the Work under direct or indirect contract with the Contractor, for any of
the following reasons:

A Issuance of an order by a court or by another public authority having jurisdiction and
authority which requires all Work to be stopped; or

2 An act of government, such as a declaration of national emergency, which requires all
Work to be stopped.

18.2 In such event, the Contractor shall be entitled to recover from the Owner as though the Owner
had terminated the Contractor's performance under this Contract pursuant to Paragraph 20.3.

ARTICLE 19
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE

19.1 The Owner may, at any time and without cause, order the Contractor, in writing, to suspend,
delay or interrupt the Work in whole or in part for such period of time as the Owner may determine. If
the Owner directs any such suspension, the Contractor must immediately comply with same.

19.2 In the event the Owner directs a suspension of performance under this Article, and such
suspension is through no fault of the Contractor, the Contract Amount and Contract Time shall be
adjusted for increases in the cost and time caused by such suspension, delay or interruption to cover
the Contractor's reasonable costs, actually incurred and paid, of:

A Demobilization and remobilization, including such costs paid to subcontractors;
2 Preserving and protecting Work in place;
.3 Storage of materials or equipment purchased for the Project, including insurance

thereon; and

A Performing in a later, or during a longer, time frame than that provided by this Contract.

19.3 The adjustment of the authorized compensation shall include an amount for a reasonable
profit. The adjustment of the Contract Amount shall not include any amount not otherwise allowed
under this Contract, including any limitations applicable to Claims. The Contractor shall provide
supporting documentation related to any increase upon request of the Owner. No adjustment shall be
made to the extent:

A That performance is, was or would have been so suspended, delayed or interrupted by
another cause for which the Contractor is responsible; or
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2 That an equitable adjustment is made or denied under another provision of the
Contract.

ARTICLE 20
TERMINATION BY THE OWNER

The Owner may terminate this Contract in accordance with the following terms and conditions:

20.1 If the Contractor does not perform the Work, or any part thereof, in accordance with the
Contract Documents, or in a timely manner; does not supply adequate labor, supervisory personnel,
or proper equipment or materials; fails to pay subcontractors; fails to timely discharge its obligations
for labor, equipment, and materials; proceeds to disobey applicable law; or otherwise breaches this
Contract, then the Owner, in addition to any other rights it may have against the Contractor, may
terminate the Contract and assume control of the Project site and of all materials and equipment at
the site and may complete the Work. In such case, the Contractor shall not be paid further until the
Work is complete. Upon such Termination, the Owner may, subject to any superior rights of the
Surety, take possession of the site and of all materials, equipment, tools and construction equipment
and machinery thereon owned by the Contractor; accept assignment of those subcontracts
conditionally assigned under Paragraph 15.2; and finish the Work by whatever reasonable method the
Owner may deem expedient.

20.2 When the Owner terminates the Contract for cause as provided in Paragraph 20.1, the
Contractor shall not be entitled to receive further payment until the Work is finished and shall only be
entitled to payment for Work satisfactorily performed by the Contractor in accordance with the
Contract Documents. If the costs of finishing the Work, exceed the unpaid balance, the Contractor
shall pay the difference to the Owner. This obligation for payment shall survive termination of the
Contract. The Contractor shall also terminate outstanding orders and subcontracts. The Contractor
shall settle the liabilities and Claims arising out of the termination of subcontracts and orders. In the
event the Contractor is terminated by the Owner for cause pursuant to Paragraph 20.1 and it is
subsequently determined by a court of competent jurisdiction that such termination was without
cause, such termination shall thereupon be deemed a Termination under Paragraph 20.3 and the
provisions of Paragraph 20.3 shall apply.

20.3 The Owner may, at any time and for any reason, terminate this Contract. The Owner shall give
no less than seven (7) days’ written notice of such Termination to the Contractor specifying when
termination becomes effective. The Contractor shall incur no further obligations in connection with the
Work and the Contractor shall stop Work when such Termination becomes effective. The Contractor
shall also terminate outstanding orders and subcontracts. The Contractor shall settle the liabilities
and Claims arising out of the Termination of subcontracts and orders. The Owner may direct the
Contractor to assign the Contractor's right, title and interest under termination orders or subcontracts
to the Owner or its designee. The Contractor shall transfer title and deliver to the Owner such
completed or partially completed Work and materials, equipment, parts, fixtures, information and
Contract rights as the Contractor has. When terminated pursuant to this section, the following shall

apply:

A1 The Contractor shall submit a Termination Claim to the Owner specifying the amounts
claimed due because of the Termination, together with costs, pricing or other supporting data
required by the Owner. Failure by the Contractor to file a Termination Claim within ninety (90)
days from the effective date of Termination shall be deemed a complete waiver by the
Contractor of any right to any payment;

ASBESTOS ABATEMENT SERVICE CONTRACT SC-22
December 2014



2 Before or after receipt of the Termination Claim, the Owner and the Contractor may
agree to the compensation, if any, due to the Contractor hereunder; and

3 If the Contractor has filed the Termination Claim but the Contractor and the Owner do
not agree on an amount due to the Contractor, the Owner shall pay the Contractor the
following amounts:

A1 Unpaid Contract amounts for labor, materials, equipment and other services
provided or perfected prior to termination and acceptable to or accepted by the Owner;

2 Reasonable costs incurred in preparing to perform the terminated portion of the
Work, and in terminating the Contractor's performance, plus a fair and reasonable
allowance for direct job-site overhead and profit related to such preparation (such profit
shall not include anticipated profit or consequential damages); provided, however, that
if it appears that the Contractor would have not profited or would have sustained a loss
if the entire Contract would have been completed, no profit shall be allowed or included
and the amount of compensation shall be reduced to reflect the anticipated loss, if any;
and

.3 Reasonable costs of settling and paying Claims arising out of the Termination
of subcontracts or orders pursuant to this Paragraph 20.3.

20.4 Costs described in subparagraphs 20.3.3.2 or 20.3.3.3 shall not include amounts paid in
accordance with other provisions hereof. In no event shall the total sum to be paid the Contractor
under subparagraph 20.3.3 exceed the total Contract Amount, as properly adjusted, reduced by the
amount of payments previously or otherwise made and by any other deductions permitted under this
Contract and shall in no event include duplication of payment.

ARTICLE 21
CONTRACTOR'S LIABILITY INSURANCE

21.1 The Contractor shall, and shall require its subcontractors and sub-subcontractors to purchase and
maintain in full force and effect from a company or companies lawfully authorized to do business in the State of
Idaho such insurance as will protect the Contractor from claims set forth below which may arise out of or result
from the Contractor's or subcontractor’'s operations under the Contract and for which the Contractor may be
legally liable, whether such operations be by the Contractor or by a subcontractor or by anyone directly or
indirectly employed by any of them or by anyone for whose acts any of them may be liable:

A Claims under workers' or workmen's compensation, disability benefits and other similar
employee benefit acts which are applicable to the work to be performed;

2 Claims for damages because of bodily injury, occupational sickness or disease or
death of the Contractor's employees;

.3 Claims for damages because of bodily injury, sickness or disease or death of any
person other than the Contractor's employees;

A Claims for damages insured by usual personal injury liability coverage which are
sustained: (i) by a person as a result of an offense directly or indirectly related to employment
of such person by the Contractor; or (ii) by another person;

5 Claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property, including loss of use resulting there from;
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.6 Claims for damages because of bodily injury, death of a person or property damage
arising out of ownership, maintenance or use of a motor vehicle;

7 Claims for bodily injury or property damage arising out of completed operations; and
.8 Claims involving contractual liability insurance applicable to the Contractor's obligations
under Articlel2.

21.2 The insurance required by Paragraph 21.1 above shall be written for not less than limits of
liability specified in this Contract or as required by law, whichever is greater. Coverages, whether
written on an occurrence or claims-made basis, shall be maintained without interruption from date of
commencement of the Work until date of final payment and termination of any coverage required to
be maintained after final payment. In addition, for any insurance required that is obtained on a claims-
made basis, “tail coverage” is required at the completion of the Work for twenty-four (24) months.
Continuous claims-made coverage will be acceptable in lieu of “tail coverage” provided the retroactive
date is on or before the effective date of this Contract or twenty-four (24) months “prior acts” coverage
is provided.

A1 The insurance required by Paragraph 21.1 above shall be written for not less than the
following limits:

A1 Workers' Compensation and Employer’s Liability

(a) State Workers Compensation: Statutory

(b) Employer's Liability: $100,000 per Accident
$500,000 Disease, Policy Limit
$100,000 Disease, Each Employee

2 Comprehensive Commercial General Liability and Umbrella Liability Insurance.
Contractor shall maintain Commercial General Liability (“CGL”) and, if necessary,
commercial umbrella insurance with a limit of not less than $1,000,000.00 each
occurrence. If such CGL insurance contains a general aggregate limit, it shall apply
separately to the Project location;

CGL insurance shall be written on Insurance Services Office (“ISO”) occurrence
form CG 00 01 12 04 (or a substitute form providing equivalent coverage) and shall
cover liability arising from premises, operation, independent contractors, products-
completed operations, personal (including employee acts) and advertising injury and
liability assumed under an insured contract (including the tort liability of another
assumed in a business contract). As applicable, coverage must also include a broad
form CGL endorsement if the substitute insurance is a 1973 edition CGL or its
equivalent;

Owner shall be included as an additional insured under the CGL, using I1ISO
additional insured endorsement CG 20 10 and CG 20 37 or their equivalent, which
endorsement shall include coverage for the Owner with respect to liability arising out of
the Work, including completed operations of Contractor, and which coverage shall be
maintained in effect for the benefit of Owner for a period of two (2) years following the
completion of the work specified in this Contract. Additional insured coverage as
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required in this subparagraph shall apply as primary insurance with respect to any
other insurance or self-insurance programs afforded to the Owner;

(@) For the hazards of explosion, collapse, and damage to underground
property, commonly referred to as XCU, coverage shall be required if the
exposures exist; and

This coverage may be provided by the subcontractor if the Owner and
prime Contractor are named as additional insureds;

.3 Business Auto and Umbrella Liability Insurance: Contractor shall maintain
business, auto liability and, if necessary, commercial umbrella liability insurance with a
limit of not less than $1,000,000 each accident;

Such insurance shall cover liability arising out of any auto (including owned,
hired, and non-owned autos);

Business auto coverage shall be written on ISO form CA 00 01, CA 00 05, CA
00 12, CA 00 20 or a substitute form providing equivalent liability coverage. If
necessary, the policy shall be endorsed to provide contractual liability coverage
equivalent to that provided in the 1990 and later editions of CA 00 01;

If hazardous waste will be hauled, Contractor shall obtain pollution liability
coverage equivalent to that provided under the ISO pollution liability-broadened
coverage for covered autos endorsement (CA 99 48) and the Motor Carrier Act
endorsement (MCS 90) shall be attached;

A If the General Liability coverages are provided by Commercial Liability policies
the:

A General Aggregate shall be not less than $1,000,000; and

2 Fire legal liability shall be provided in an amount not less than $100,000
per occurrence; and

5 Umbrella Excess Liability. An umbrella policy may be used in combination with
other policies to provide the required coverage.

21.3 The Owner shall be named as additional insured or loss payee, as applicable, on the
insurance required in subparagraphs 21.2.1.2, 21.2.1.3 and 21.2.1.5 above, and the insurance shall
contain the severability of interest clause as follows:

"The insurance afforded herein applies separately to each insured against whom claim is made
or suit is brought, except with respect to the limits of the company's 'liability.” "

21.4 The Contractor may include all subcontractors as insureds under the Contractor’s policies in
lieu of separate policies by each subcontractor.

21.5 Certificates of Insurance for Workers’ Compensation shall be on the standard form.
Certificates of Insurance for Commercial or Comprehensive General Liability shall be the most current
ACORD Form 25 or 28, must be acceptable to the Owner and shall be filed with the Owner prior to
commencement of the Work. The Owner may require proof of coverage by an endorsement. The
Contractor shall not allow coverages afforded under the policies to be canceled or to expire until at
least thirty (30) days’ prior written notice has been given to the Owner.
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ARTICLE 22
OWNER'S LIABILITY INSURANCE

The Owner, at its option, may purchase or maintain insurance for protection against claims
which may arise from operations under the Contract.

ARTICLE 23
PROPERTY INSURANCE

23.1 Unless otherwise provided, the Owner shall purchase or maintain, from a company or
companies lawfully authorized to do business in the State of Idaho, property insurance written on a
builders risk "all-risk" or equivalent policy form in an amount not less than the Contract Amount. Such
property insurance shall be maintained until final payment to the Contractor has been made. This
insurance shall include interests of the Owner, the Contractor, subcontractors and sub-
subcontractors.

23.2  Property insurance shall be on an "all-risk" or equivalent policy form and shall include, but not
necessarily be limited to insurance against the perils of fire (with extended coverage) and mischief,
collapse, earthquake, flood, windstorm, temporary buildings and debris removal, including demolition
occasioned by enforcement of any applicable legal requirements, and shall cover necessary and
reasonable expenses for the Desighated State Agency representative's expenses required as a result
of such insured loss.

23.3 If the property insurance requires deductibles, the Owner shall pay costs of such deductibles.

23.4 Boiler and Machinery Insurance. The Owner will purchase and maintain boiler and machinery insurance,
which shall specifically cover such insured objects during installation and testing.

23.5 Loss of Use Insurance. The Owner, at the Owner’s option, may purchase and maintain such
insurance as will insure the Owner against loss of the Owner’s property due to fire or other hazards,
however caused.

23.6  Waivers of Subrogation. The Owner and Contractor waive all rights against: (i) each other and
any of their subcontractors, sub-subcontractors, agents and employees, each of the other; and (ii)
separate contractors, if any, and any of their subcontractors, sub-subcontractors, agents and
employees, for damages to the Work caused by fire or other causes of loss to the extent covered by
property insurance obtained pursuant to this Article or other property insurance applicable to the
Work, except such rights as they have to proceeds of such insurance held by the Owner. The Owner
or Contractor, as appropriate, shall require of the Owner, their consultants, separate contractors, if
any, and the subcontractors, sub-subcontractors, agents and employees of any of them, by
appropriate agreements, written where legally required for validity, similar waivers each in favor of
other parties enumerated herein. The policies shall provide such waivers of subrogation by
endorsement. A waiver of subrogation shall be effective as to a person or entity even though that
person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable
interest in the property damaged. The Owner does not waive its subrogation rights to the extent of its
property insurance on structures or portions of structures that do not comprise the Work.
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23.7 The Contractor authorizes the Owner to negotiate and agree on the value and extent of, and to
collect the proceeds payable with respect to, any loss under a policy of insurance carried by the
Owner pursuant to any of the provisions of this Article. The Owner shall have full right and authority to
compromise any claim, or to enforce any claim by legal action or otherwise, or to release and
discharge any insurer, by and on behalf of the Owner and Contractor. The Owner shall provide written
notice to Contractor of: (i) its having reached any such settlement or adjustment with an insurer; and
(ii) the receipt of any funds pursuant to this Article. Any objection by the Contractor to a settlement or
adjustment made under this Article must be made in writing to the Owner within five (5) business days
of the notice from the Owner. The Owner and the Contractor agree to attempt to resolve the dispute
by mutual agreement.

23.8 A loss under the Owner’s property insurance shall be adjusted by the Owner and made
payable to the Owner for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause.

23.9 The Owner shall deposit proceeds so received, in a manner in which such proceeds can be
separately accounted for, which proceeds the Owner shall distribute in accordance with such
agreement as the parties in interest may reach. If after such loss no other special agreement is made
and unless the Owner terminates the Contract pursuant to Article 20, replacement of damaged
property shall be performed by the Contractor after notification of a Change in the Work in accordance
with Article 16.

23.10 The Contractor shall pay subcontractors their shares of the insurance proceeds received by
the Contractor, and by appropriate agreements, written where legally required for validity, shall require
subcontractors to acknowledge the Owner’s authority under this Article 23 and make payments to
their sub-subcontractors in similar manner.

23.11 Nothing contained in this Article 23 shall preclude the Contractor from obtaining, solely at its
own expense, additional insurance not otherwise required.

ARTICLE 24
PERFORMANCE AND PAYMENT BONDS

24.1 The Contractor shall furnish separate performance and payment bonds to the Owner upon
receipt of each Work Order, Purchase Order, or Notice to Proceed. Each bond shall set forth a penal
sum in an amount not less than the Contract Amount and shall include a power of attorney attached to
each bond. The signature of both the Contractor (principal) and the Surety are required. If the Surety
is incorporated, both bonds must have the corporate seal. Each bond furnished by the Contractor
shall incorporate by reference the terms of this Contract as fully as though they were set forth
verbatim in such bonds. In the event the Contract Amount is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed
increased by like amount. The performance and payment bonds furnished by the Contractor shall be
AIA Document A312, or a standard surety form certified approved to be the same as the AIA
Document A312, and shall be executed by a Surety, or Sureties, reasonably acceptable to the Owner
and authorized to do business in the State of Idaho.

A In lieu of separate bonds for each Work Order, Purchase Order or Notice to Proceed,
the Contractor may provide a bond in the full amount of the anticipated annual expenditure
prior to beginning any work. If this option is utilized, bond costs will be reimbursed as a
percentage of the overall bond costs, based on the ratio of Contract Amount to anticipated
annual expenditure.
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24.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds
covering payment of obligations arising under the Contract, the Contractor shall promptly furnish a
copy of the bonds or shall permit a copy to be made.

24.3 It is the Contractor's obligation to notify the Surety in the event of changes in the Contract
Documents, which in the absence of notification might serve to discharge the Surety's obligations,
duties or liability under bonds or the Contract.

ARTICLE 25
PROJECT RECORDS

25.1 All documents relating in any manner whatsoever to the Project, or any designated portion
thereof, which are in the possession of the Contractor or any subcontractor of the Contractor, shall be
made available to the Owner or the Owner for inspection and copying upon written request.
Furthermore, said documents shall be made available, upon request by the Owner, to any state,
federal or other regulatory authority and any such authority may review, inspect and copy such
records. Said records include all drawings, plans, specifications, submittals, correspondence, minutes,
memoranda, tape recordings, videos or other writings or things which document the Project, its design
and its construction. Said records expressly include those documents reflecting the cost of
construction to the Contractor. The Contractor shall maintain and protect these documents for no less
than four (4) years after final completion or Termination of the Contract or for any longer period of time
as may be required by law or good construction practice.

ARTICLE 26
MISCELLANEOUS PROVISIONS

26.1 This Contract is governed by the laws of the State of Idaho. Venue for any proceeding related
to this Contract shall be in Boise, Ada County, Idaho, unless otherwise mutually agreed by the parties.

26.2 Pursuant to Section 54-1904A, Idaho Code, within thirty (30) days after a Work Order,
Purchase Order or Notice to Proceed by the Owner, the Contractor shall file with the Idaho State Tax
Commission, with a copy to the Owner, a signed statement showing the date of Work Order or Notice
to Proceed, the names and addresses of the home offices of contracting parties, including all
subcontractors, the state of incorporation, the Project Number and a general description of the type
and location of the Work, the amount of the prime contracts and all subcontracts and all other relevant
information which may be required on forms which may be prescribed by the Idaho State Tax
Commission.

26.3 The Contractor, in consideration of securing the business of erecting or constructing public
works in the State of ldaho, recognizing that the business in which it is engaged is of a transitory
character, and that in the pursuit thereof, its property used therein may be subject to State taxes,
excises or license fees to which it is liable become payable, agrees:

A To pay promptly when due all taxes (other than on real property), excises and license
fees due to the State of Idaho, its sub-divisions, and municipal and quasi-municipal
corporations therein, accrued or accruing during the term of this Contract, whether or not the
same shall be payable at the end of such term;
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2 That if the said taxes, excises and license fees are not payable at the end of said term,
but liability for the payment thereof exists even though the same constitute liens upon its
property, to secure the same to the satisfaction of the respective officers charged with the
collection thereof; and

.3 That, in the event of its default in the payment or securing of such taxes, excises and
license fees, to consent that the Owner may withhold from any payment due it hereunder the
estimated amount of such accrued and accruing taxes, excises and license fees for the benefit
of all taxing units to which said Contractor is liable.

26.4 Before entering into a Contract, the Contractor shall be authorized to do business in the State
of Idaho and shall submit a properly executed Contractor's Affidavit Concerning Taxes (Exhibit D),
which is hereby incorporated by this reference.

26.5 Pursuant to Section 44-1002, Idaho Code, the Contractor "must employ ninety-five percent
(95%) bona fide Idaho residents as employees on any job under any such contract except where
under such contracts fifty (50) or less persons are employed the contractor may employ ten percent
(10%) nonresidents, provided, however, in all cases employers must give preference to the
employment of bona fide residents in the performance of said work, and no contract shall be let to any
person, firm, association, or corporation refusing to execute an agreement with the above mentioned
provisions in it; provided, that, in contracts involving the expenditure of federal aid funds this act shall
not be enforced in such a manner as to conflict with or be contrary to the federal statutes prescribing a
labor preference to honorably discharged soldiers, sailors, and marines, prohibiting as unlawful any
other preference or discrimination among citizens of the United States."

26.6 The Contractor shall maintain, in compliance with Title 72, Chapter 17, Idaho Code, a drug-
free workplace program throughout the duration of this Contract and shall only subcontract work to
subcontractors who have programs that comply with Title 72, Chapter 17, Idaho Code.

26.7 As between the Owner and Contractor as to acts or failures to act, any applicable statute of
limitations shall commence to run and any legal cause of action shall be deemed to have accrued in
any and all events in accordance with Idaho law.

26.8 The Contractor and its subcontractors and sub-subcontractors shall comply with all applicable
Idaho statutes with specific reference to Idaho Public Works Contractors’ licensing laws in the State of
Idaho, Title 54, Chapter 19, Idaho Code, as amended.

26.9 The Contractor shall substantiate that all employees providing services or involved in any way
on projects funded directly by or assisted in whole or part by State funds or federal stimulus dollars
can legally work in the United States. Any knowing or willful failure to confirm that an employee is
eligible to work in the United States constitutes a material breach and shall be cause for the
imposition of monetary penalties up to five percent of the aggregate Service Contract Amount, per
violation, and/or termination of this Contract.

26.10 The Contractor acknowledges that the Owner may review, and ask others involved with the
Project to review, the Contractor’s performance on the Project. The Contractor further acknowledges
that the Owner may use the results of the evaluation in evaluating the Contractor for purposes of
awarding future projects. The Owner’s Contractor Performance Evaluation Form is attached hereto as Exhibit
I, and incorporated by this reference.
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26.11 This Contract may be extended for two additional 12-month periods without change in contract
rates or conditions if agreed to in writing by the Contractor and the Owner sixty (60) days prior to its
expiration.

ARTICLE 27
EQUAL OPPORTUNITY

The Contractor shall maintain policies of employment as follows:

27.1 The Contractor and the Contractor's subcontractors shall not discriminate against any
employee or applicant for employment because of race, religion, color, sex, age or national origin. The
Contractor shall take affirmative action to insure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, color, sex, age or national origin.
Such action shall include the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the policies of non-
discrimination.

27.2 The Contractor and the Contractor's subcontractors shall, in all solicitation or advertisements
for employees placed by them or on their behalf, state that all qualified applicants will receive
consideration for employment without regard to race, religion, color, sex, age or national origin.

ARTICLE 28
SUCCESSORS AND ASSIGNS

28.1 Each party binds itself, its successors, assigns, executors, administrators or other
representatives to the other party hereto and to successors, assigns, executors, administrators or
other representatives of such other party in connection with all terms and conditions of this Contract.
The Contractor shall not assign this Contract or any part of it or right or obligation pursuant to it
without prior written consent of the Owner. If Contractor attempts to make assignment without consent
of Owner, Contractor shall remain legally responsible for all obligations under this Contract.

ARTICLE 29
SEVERABILITY

29.1 In the event any provision or section of this Contract conflicts with applicable law or is
otherwise held to be unenforceable, the remaining provisions shall nevertheless be enforceable and
shall be carried into effect.

ARTICLE 30
MEDIATION

30.1 Contractor Claims for additional cost or time are subject to Article 13, and shall be reviewed as
provided in accordance with that Article and, as a condition precedent to litigation, are subject to
dispute resolution attempts and mediation in accordance with this Article. All other issues and
disputes arising from this contract are also subject to dispute resolution attempts and mediation in
accordance with this Article, as a condition precedent to litigation.
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30.2 The parties agree that resolution of any dispute or disagreement without formal legal
proceedings is to their mutual benefit and to the benefit of the Project.

30.3 The parties agree to make every reasonable attempt to resolve any issues or disputes
informally. The parties further agree that prior to the institution by either of legal or equitable
proceedings of any kind, and as a condition precedent thereto, any dispute between the Contractor
and the Owner related to the Contract, including a dispute over the Owner’s decision regarding a
Claim, shall be subject to mediation as follows:

A1 If the issue to be mediated involves only a dispute regarding the Contract Time, no
request to mediate shall be made unless liquidated damages have been assessed by the
Owner. If the issue to be mediated involves a Claim or other financial dispute, no request to
mediate shall be made unless the amount is $50,000 or more or until there are cumulative
Claims or disputes amounting to $50,000 or more; provided, however, that a mediation request
can be made as to any Claim or financial matter at any time after Substantial Completion;

2 The party seeking mediation shall notify the other party in writing of its mediation
request. In such written request, the requesting party must clearly describe the issues it
believes are subject to mediation;

.3 Within fifteen (15) days of receipt of the mediation request, the non-requesting party
shall respond in writing to the request;

4 Unless the Owner and the Contractor agree to other rules for mediation, mediation
shall be in accordance with the Construction Industry Rules of Arbitration and Mediation
Procedures in effect at the time of the mediation;

5 The parties shall share the mediator's fee and any filing fees equally; provided,
however, that if a party makes a written request to the mediator without satisfying the
requirements of this section and by doing so incurs any costs or fees, that party shall be solely
responsible for the costs or fees;

.6 Unless otherwise mutually agreed to by the parties, the mediation shall be in Boise,
Ada County, Idaho;

7 The parties shall cooperate in arranging the other details of mediation, such as
selection of the mediator, mediation dates and times;

.8 The parties agree that all parties necessary to resolve the matter shall be parties to the
same mediation proceeding; provided, however, that no subcontractor or sub-subcontractor
shall attend the mediation absent advance notice and consent from the Owner;

9 Agreements reached in mediation shall be enforceable as settlement agreements in
any court having proper jurisdiction; and

.10 Unless otherwise agreed in writing, the Contractor shall continue the Work and
maintain the approved schedules during any mediation proceedings. If the Contractor
continues to perform, the Owner shall continue to make payments in accordance with the
Contract Documents.

30.4 If mediation fails to resolve the dispute, either party may file an action in the courts of Idaho in
accordance with the venue provision contained in this Contract.
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ARTICLE 31
WAIVER OF CONSEQUENTIAL DAMAGES

31.1 The Contractor and Owner waive claims against each other for consequential damages arising
out of or relating to this Contract. This mutual waiver includes:

A Damages incurred by the Owner for rental expenses, for losses of use, income, profit,
financing, business and reputation and for loss of management or employee productivity or of
the services of such persons.

2 Damages incurred by the Contractor for principal office expenses, including the
compensation of personnel stationed there; for losses of income, financing, business and
reputation; loss of management or employee productivity or of the services of such persons;
and for loss of profit except profit arising directly from the Work.

31.2 This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination in accordance with Articles 18 and 20. Nothing contained in this paragraph shall be
deemed to preclude an award of the assessment of liquidated damages, when applicable, in
accordance with the requirements of the Contract Documents.

IN WITNESS WHEREOF, the parties have executed this Contract on the dates set forth below.
OWNER

State of ldaho
Division of Public Works

By:
Date Executed Tim Mason, Administrator
CONTRACTOR
SEAL
(Contractor’'s Name- Typed)
By:
Date Executed Signature
Printed Name
Title
E-mail Address
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EXHIBIT A

OWNER'S PROJECT IDENTIFICATION INFORMATION:

DPW Project No. 15-854
Asbestos Abatement Service Contract
Division of Public Works, State of Idaho, Southeast Region

DESCRIPTION:

Work done under this Service Contract includes miscellaneous asbestos abatement projects. The
estimated annual expenditures per this contract are $50,000.

ADDENDA: Addenda applicable to the Contract and made a part of are as follows:

Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

Furnish all labor, materials and supplies and provide the service and insurance in accordance with the
Contract Documents, within the time set forth therein, and at the prices stated. These prices are to cover
all expenses incurred, including business overhead, profit, employee benefits, taxes, trade specific tools
and equipment, transportation/vehicles, etc., to perform the Work required under the Contract
Documents.

The Contract Sum will be determined as follows:

HOURLY RATES FOR LABOR:

For labor actually performed at the project site, compensation will be as follows:

Regular work hours Monday through Friday

(Regular Rate) Supervisor $ per hour
Certified Worker $ per hour

Other than regular hours Monday through Friday, including Saturday and Sunday

(Shift Rate) Supervisor $ per hour
Certified Worker $ per hour

More than 8 hours worked in a 24 hour period (12:00 AM to 11:59 PM) or more than 40 hours worked
in a 7-day period starting Sunday at 12:00 AM
(Overtime Rate) Supervisor $ per hour

Certified Worker $ per hour

Regular Work Hours are defined to be ALL hours worked between 7:00 A.M. and 5:00 P.M., Monday
through Friday, to a maximum of forty (40) hours per individual.
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Off-hours are defined to be from 5:00 P.M. to 7:00 A.M. Monday through Friday, and all hours Saturday,
Sunday and Holidays. If the Owner requests for work to be conducted during these hours, the Contractor
may charge Overtime Rates.

Overtime-hours are defined as all hours worked above Forty (40) hours per person in one week
beginning at 12:00 AM Monday and ending at 11:59 PM Friday. It is assumed that the Contractor shall
conduct all work during regular work hours. If the Contractor elects to work overtime, the Owner will
pay at the regular rate for all hours worked.

At the discretion of the owner, the contractor may be requested to provide time cards for any work
performed.

MATERIAL COST:

Materials, authorized subcontracts, authorized consumables, specialty equipment and disposal
charges will be paid at the Contractor’s invoice cost plus the following percentage markup:

Cost plus percent

TRAVEL COSTS:

The contractor will be paid for company vehicle related travel at the rate established by the Idaho
State Board of Examiners and in effect at the time the travel occurred (currently $0.555 per mile) on
any project that is more than 35 miles from the Contractor’s principal place of business. In the event
that the Contractor’s principal place of business is outside the State of Idaho, the Owner will pay
mileage from the city within the region that has the largest population, or the Contractor’s place of
business, whichever is closer. The State Travel Mileage Chart will be used to determine the actual
miles.

Hourly rates for personnel do not apply during travel and will only apply to on-site construction
activities.

Overnight lodging and meal allowance will be allowed for projects that are more than 50 miles from
the Contractor’s principal place of business. In the event that the Contractor’'s place of business is
outside the State of Idaho, the Owner will pay lodging and meal allowance for projects that are more
than 50 miles from the city within the region that has the largest population, or the Contractor’s
principal place of business, whichever is closer. The maximum allowable lodging cost and meal
allowance will be $100.00 per day per person for lodging and $50 per day per person for meals.
Reimbursement will be for actual cost, verified by receipt.

TIME FOR PERFORMANCE AND LIQUIDATED DAMAGES:

A. The Contractor shall commence construction of its scope of work in accordance with each
individual Work Order, Purchase Order, or Notice to Proceed issued by the Owner.

B. The Contractor shall accomplish Substantial Completion as defined in Article 6 of the
Contract within the timeframe indicated in each individual Work Order, Purchase Order, or
Notice to Proceed issued by the Owner.
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C. The amount of liquidated damages per day for each and every day of unexcused delay as
outlined in Article 6 of the Contract is: One Hundred Dollars ($100.00).

DRAWINGS AND SPECIFICATIONS:

The Owner Shall furnish a minimum of one set of any required Drawings and Specifications with each
Work Order, Purchase Order, or Notice to Proceed.
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EXHIBIT B

ADDRESSES and AUTHORIZED REPRESENTATIVES: The names, addresses and authorized

representatives of the Owner and the Contractor are:

OWNER:

Project Manager:

CONTRACTOR:

Contractor’s

Project Manager:

Contractor’s
Superintendent:

State of ldaho

Division of Public Works

502 N. 4th Street
P.O. Box 83720
Boise, ID 83720-0072

Josh Lewis

Roofing and Asbestos Program Manager
Telephone: (208) 332-1908

Fax: (208) 334-4031

E-mail: joshua.lewis@adm.idaho.gov

(company name)
(address)

(city, state, zip)
(telephone and FAX)
(E-mail Address)

Public Works Contractors License No.

(name)
(telephone and FAX)
(E-mail)

(name)
(telephone and FAX)
(E-mail)
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EXHIBIT C

ASBESTOS ABATEMENT SERVICE CONTRACT SPECIFICATIONS:

General

The work covered by this contract includes ASBESTOS ABATEMENT for all buildings described in
the summary of work. The Contractor will submit a detailed written Not to Exceed cost estimate and
schedule of activities including any factors that could affect the cost or schedule, for all work
requested by the Owner that exceeds $300.00. The not to exceed cost estimate will be based on this
contracts labor and material rates, and the following:

State agencies at locations in the Treasure Valley and areas within the state where the contractor has
a physical presence, may use this contract if mutually agreed upon by the Contractor and the Owner.
All billings will be sent directly to the Agency requesting the work. Copies of all payment requests will
be sent to the Owner in order to maintain a record of the total Contract expenditures.

The buildings covered in this service agreement have been constructed and maintained under
applicable code requirements. The Contractor will maintain the integrity of the buildings as it applies to
these code requirements.

The Contractor shall be properly licensed and shall have sufficient licensed personnel and equipment
to perform the work.

The Contractor will submit a detailed written Not to Exceed cost estimate and schedule of activities
including any factors that could affect the cost or schedule, for all work requested by the Owner that
exceeds $10,000.00. The not to exceed cost estimate will be based on this contracts labor and
material rates, and the following:

Scheduling

The Contractor shall coordinate all activities that effect building operations with the Division of Public
Works 48 hours prior to commencing work. All work effecting individual agencies will be coordinated
in advance by the Contractor with the affected agency.

Equipment

All equipment required to perform the work will be provided by the Contractor. State owned equipment
will not be used by the Contractor.

Specialty equipment may be paid at invoice cost plus the contracted percentage markup as defined in
Exhibit A. Specialty equipment will include, but is not limited to, large scaffold, generators, lifts,
excavating equipment, cranes, portable toilets, dumpsters, etc. and/or other specialty equipment, pre-
approved by the Owner. Specialty equipment should be included in cost estimates for proposed
scopes of work, by project.

Material and Supplies
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All material and supplies will be provided by the Contractor unless prior arrangements are made with
the Owner. The Owner reserves the right to provide any or all materials and supplies without any
percent markup by the Contractor.

Hours and Manner of Work

The Contractor will work regular hours unless otherwise requested. Work to be performed and
charged at the other than regular working hour rate must first be pre-approved by Division of Public
Works and the requesting agency representative. All work that is potentially harmful or disruptive to
business will be scheduled to take place during off hours. It is the Contractor’s responsibility to identify
off-hour work requirements prior to beginning work.

Regular Work Hours are defined to be ALL hours worked between 7:00 A.M. and 5:00 P.M., Monday
through Friday, to a maximum of forty (40) hours per individual.

Off-hours are defined to be from 5:00 P.M. to 7:00 A.M. Monday through Friday, and all hours Saturday,
Sunday and Holidays. If the Owner requests for work to be conducted during these hours, the Contractor
may charge Overtime Rates.

Overtime hours are defined as all hours worked above Forty (40) hours per person in one week
beginning at 12:00 AM Monday and ending at 11:59 PM Friday. It is assumed that the Contractor shall
conduct all work during regular work hours. If the Contractor elects to work overtime, the Owner will
pay at the regular rate for all hours worked.

Contractors Site Inspection

The Contractor will be required to visit the proposed work site and adjacent areas affecting the work
and familiarize himself with all existing conditions. The Contractor shall verify locations, sizes,
dimensions, obstructions, and the extent of work before submitting all cost estimates. Any cost
adjustments after the cost estimate submission will be absorbed and borne by the Contractor.
Exceptions of these include new scope of work or specific items identified by the Contractor on the
cost estimate as non-verifiable during the aforementioned work site visit.

Protective Covering

All furnishings and existing flooring shall be protected from dirt, debris, dust, liquids or other
substances that are generated by the work. Any cleaning or replacement that is required as a result
of the work, and not remedied by the contractor to the Owners satisfaction, will be back charged to the
contractor.

Clean-up Services

The Contractor will provide continuous clean-up services at all times during construction and service
operations. All salvage or waste materials will be removed on a daily basis. All salvageable materials
are the property of the State. The Owner will make the final decision on disposition of materials.

Workmanship
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All workmanship shall be in accordance with the highest standards of practice by a qualified worker.
All work shall be accurately formed to shapes, sizes, and dimensions indicated, with all lines and
angles in true alignment, straight, plumb, level, and in proper plan. Poor workmanship or improper
installation shall be sufficient cause for rejection of the components with replacement at no additional
cost to the State.

Owners Right to Inspect and Require Work

The Owner reserves the right to make such inspections and tests whenever necessary to ascertain
that the requirements of this Contract are being fulfilled. Deficiencies noted shall be promptly
corrected at the Contractor's expense. If the Contractor fails to perform the work required by the terms
of this agreement in a diligent and satisfactory manner, the Owner may, after ten (10) days written
notice to the Contractor, perform or cause to be performed all or any part of the work required
hereunder.

The Contractor agrees that it will reimburse the Owner for any expense incurred therefore, and the
Owner, at his election, may deduct from the amount any sum owing the Contractor. The waiver of the
Owner of a breach of any provision of this Contract by the Contractor shall not operate or be
construed as a waiver of any subsequent breach by the Contractor. A qualified construction
consultant acceptable to both parties may be retained by the Owner to mediate any disputes.

Contractor to Comply With Laws

In the performance of this contract, the Contractor agrees he will abide by all existing laws, codes,
rules and regulations set forth by all appropriate authorities having jurisdiction in the location where
the work is to be performed.

Permits and Inspection Fees

State permits and inspection fees shall be paid by the Contractor and invoiced to the Owner at no
additional mark-up. Fees for re-inspection due to failure to eliminate deficiencies covered by this
maintenance agreement will be paid by the Contractor.

Employees of Contractor to be Satisfactory

The Contractor agrees that all work shall be performed by and under the supervision of skilled,
experienced persons supervised by the Contractor. Any and all employees performing work under
this contract shall be satisfactory to the Owner.

END OF ASBESTOS ABATEMENT SERVICE CONTRACT SPECIFICATIONS
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EXHIBIT D

CONTRACTOR’S AFFIDAVIT CONCERNING TAXES

STATE OF )

COUNTY OF )

Pursuant to the Title 63, Chapter 15, Idaho Code I, the undersigned, being duly sworn, depose and
certify that all taxes, excises and license fees due to the State or its taxing units, for which | or my
property is liable then due or delinquent, has been paid, or arrangements have been made, before
entering into a Contract for construction of any public works in the State of Idaho.

Name of Contractor

Address

City and State

By:
(Signature)

Subscribed and sworn to before me this day of ,

Commission expires:

NOTARY PUBLIC, residing at
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EXHIBIT E
SUMMARY OF WORK

The work of this contract is intended to provide the State of Idaho, Division of Public Works (the
owner) with available construction service personnel (the Contractor) to perform Asbestos Abatement
Services on various state owned buildings.

State agencies at other locations may use this contract if mutually agreed upon by the Contractor and
the Division of Public Works. All billings will be sent directly to the Agency requesting the work.
Copies of all payment requests will be sent to the Division of Public Works in order to maintain a
record of the total Contract expenditures.

The buildings covered in this service agreement have been constructed and maintained under
applicable code requirements. The Contractor will maintain the integrity of the buildings as it applies
to these code requirements.

The buildings included in this service contract will be determined by the Owner as the need arises.
The Owner will attempt to assign projects to a selected Contractor in the various regions of the State
based on location and the ability of the Contractor to perform. Past performance or other factors may
result in project award to another Contractor under contract in the same or other area.

The Contractor shall be properly licensed and shall have sufficient personnel and equipment to
perform the work.

End of SUMMARY OF WORK
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