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STATE OF IDAHO 
DIVISION OF PUBLIC WORKS 
Professional Services Agreement 

 
DPW Project No. (projectnumber) 

(project name) 
(location), Idaho 

 
 
THIS AGREEMENT, made as of the alpha (#) day of (month) in the year of TWO THOUSAND 
AND (?) (200?) between THE STATE OF IDAHO, as represented by the DIVISION OF PUBLIC 
WORKS (DPW), hereinafter referred to as the OWNER, and ( ) hereinafter referred to as the 
DESIGN PROFESSIONAL: 
 
For the following project:     insert project #, title and detailed description of project 
 
This Project is being administered by the OWNER for occupancy by ( ) hereinafter called the 
Agency. 
 
The OWNER and the DESIGN PROFESSIONAL agree as set forth below: 
 
 

ARTICLE 1 
BASIC SERVICES 

 
The DESIGN PROFESSIONAL'S Basic Services consist of those described in Paragraphs 1.1 
through 1.6 and any other services identified as a part of Basic Services and include engineering 
and consulting services. 
 
1.1  PROGRAM PHASE 
 
1.1.1 The DESIGN PROFESSIONAL shall review and evaluate the existing facility for 
identification of areas in non-compliance with current codes, and areas needing repair or 
replacement.  The DESIGN PROFESSIONAL shall gather all pertinent data required to develop a 
complete Project program.  This phase shall include, as a minimum, the following tasks: 
 

1. Establish Project and operational goals. 
 

2. Collect all pertinent facts about the Project including, but not limited to, evaluation of 
existing building and existing systems or structures affecting the Project, state code 
and regulation review, cost parameters and Project schedule. 

 
3. Meet with agency staff to further identify areas needing correction and alteration. 

 
4. Conduct an analysis study to establish appropriateness and cost effectiveness of 

existing building renovation. 
 

5. State the problem, as a summary of the significant conditions, and general direction 
the renovation of the building should take. 
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1.1.2 The DESIGN PROFESSIONAL shall submit to the OWNER in the program, a 
statement of program feasibility, reconciling the program requirements with estimated cost and 
available funding. 
 
1.1.3 The DESIGN PROFESSIONAL shall upload to Owner’s web-based Management 
System (OMS) and provide copies (as requested) of the completed program with all verification 
documentation in written form, to the OWNER for distribution and review, prior to the final 
presentation.  After review and correction, alpha (#) copies (as requested) shall be submitted and 
uploaded to OMS as final record documents. 
 
1.1.4 At the conclusion of this phase, the DESIGN PROFESSIONAL shall make a 
presentation to Agency and DPW staff for approval. 
 
1.1.5 Program Documents shall be completed within alpha (#) days from the date of the 
Authorization to Proceed. 
 
1.2 SCHEMATIC DESIGN PHASE 
 
1.2.1 The schematic design phase shall include a pre-design phase for user interviews and a 
development of the Scope of the Work for the project.  This phase shall focus upon analyzing and 
developing alternative designs to meet space needs and review of the Agency programs to 
ascertain the requirements of the project.  The DESIGN PROFESSIONAL shall arrive at a mutual 
understanding of such requirements with the OWNER and the Agency. 
 
1.2.2 The DESIGN PROFESSIONAL shall review with the OWNER and Agency alternative 
approaches to design and construction of the Project. 
 
1.2.3 The DESIGN PROFESSIONAL shall investigate and verify the existing conditions, 
including utilities and services, at the Project site to the extent required to accomplish the Project.  
 
1.2.4 Based on the mutually agreed-upon approach, program, schedule and construction 
budget requirements, the DESIGN PROFESSIONAL shall prepare for approval by the OWNER, 
Schematic Design Documents consisting of drawings and other documents illustrating the scale 
and relationship of the Project components along with a completed copy of DPW Utility / Site 
Checklist and DPW’s Schematic Design Checklist. 
 
1.2.5 The DESIGN PROFESSIONAL shall submit to the OWNER a preliminary estimate of 
construction cost based on current area, volume or other unit costs and shall include any site or 
utility work identified. 
 
1.2.6 Schematic Design Documents shall be completed and uploaded to OMS within alpha 
(#) days from the date of authorization to proceed with this phase. 
 
1.3 DESIGN DEVELOPMENT PHASE 
 
1.3.1 Based on the approved Schematic Design Documents and any adjustments authorized 
by the OWNER in the program, schedule or construction budget, the DESIGN PROFESSIONAL 
shall prepare, for approval by the OWNER, Design Development Documents consisting of the 
following: 
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1. Drawings, to scale, showing building design, floor plans, typical equipment layout, 
building elevations and sections, and mechanical, electrical and structural plans as 
required along with outline specifications, sufficient in detail to fully describe the 
quantity and quality of the Work. 

 
2. Analyze the Project for the various building code issues, make preliminary contacts 

with the appropriate code officials, and provide a summary of the code review 
analysis. 

 
3. Review of documents with OWNER, Agency, and others as required, and make 

revision of documents as required.  
 

4. An updated construction cost estimate. 
 
1.3.2 Design Development Documents shall be completed and uploaded to OMS within 
alpha (#) days from the date of authorization to proceed with this phase.  Provide alpha (#) sets to 
the OWNER for distribution and review. 
 
1.3.3 Presentation to the Permanent Building Fund Advisory Council at its regular meeting 
per approved Work schedule. 
 

**DELETE 1.3.4 &/OR 1.3.5 IF EITHER SOILS 
INVESTIGATION OR SURVEY IS NOT REQUIRED. 

 
1.3.4 The DESIGN PROFESSIONAL shall determine the need for and recommend the 
services of soils engineers, as deemed necessary by the DESIGN PROFESSIONAL, which 
services may include test borings, test pits, soil bearing values, ground water elevation 
determination, percolation tests, ground corrosion and resistivity tests, reports and appropriate 
professional recommendations. 
 
1.3.5 The DESIGN PROFESSIONAL shall determine the need for a land survey of the site, 
including as applicable: grades and lines of pavements, adjoining property boundaries and contour 
of the site; locations, dimensions and data pertaining to existing buildings, other improvements; and 
information concerning available service and utility lines. 
 
1.4 CONSTRUCTION DOCUMENTS PHASE 
 
1.4.1 Based on the approved Design Development Documents and any further adjustments 
in the scope or quality of the Project or in the construction budget authorized by the OWNER, the 
DESIGN PROFESSIONAL shall prepare, for approval by the OWNER, Construction Documents 
consisting of: 
 

1. Complete working drawings and specifications as required for the bidding and 
construction of the Project.  Working drawings and specifications for the Project will 
be completed for approval by all required agencies and submitted to the OWNER 
and uploaded to OMS within alpha (#) days after authorization to proceed with this 
phase. 

 
2.   Final plans shall be sent to the Division of Public Works after the Agency has 

approved the documents.  The DESIGN PROFESSIONAL shall provide the 
Division of Public Works with copies as requested and upload to OMS, review sets 
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of working drawings and specifications plus such documents as required by the 
Idaho Division of Occupational and Professional Licenses (IDOPL).  The DESIGN 
PROFESSIONAL will upload to Idaho Division of Occupational and Professional 
License’s web-based electronic plan review system (ProjectDox) after Division of 
Public Works approvals.  After review, if additions or corrections are required, the 
DESIGN PROFESSIONAL shall make such additions and corrections and upload 
to OMS and IDOPL for approval.  Unless otherwise changed or amended Division 
of Occupational and Professional Licenses submittal requirements shall include: 

a. Building Bureau Plan Review Application showing Division of Public 
Works as agency requesting review and the DPW project manager as 
applicant. This Application should be completed a minimum of one 
month prior to uploading final documents to IDOPL. 

b. Upload to the Division of Occupational and Professional Licenses plan 
review website PDF (Portable Document Format) of the plans. 

c. Upload to the Division of Occupational and Professional Licenses plan 
review website PDF of the specifications. 

d. Upload to the Division of Occupational and Professional Licenses plan 
review website PDF of the structural calculations  

e. Upload to the Division of Occupational and Professional Licenses plan 
review website PDF of the energy code compliance reports, soils 
reports, or other documents not included in the above. 

 
3. A detailed, itemized construction cost estimate. 
 
4.  DPW’s Construction Document checklist. 

 
5. Preparation of documents for Division of Public Works staff presentation to the 

Permanent Building Fund Advisory Council per DESIGN PROFESSIONAL'S 
approved schedule. 

 
1.5 BIDDING PHASE 
 
1.5.1 The DESIGN PROFESSIONAL, following the OWNER'S approval of the Construction 
Documents and of the latest construction cost estimate, shall assist the OWNER in obtaining bids 
and assist in awarding contracts for construction, including the following: 
 

1. Providing the OWNER with electronic files of the Contract Documents in a format 
suitable for publication of the documents on the Internet.  Electronic Files shall be 
provided in one of the following formats, listed in order of preference: PDF format, 
plot files, or raster (scanned images) in TIFF Group 4 format or other format as may 
be approved by the OWNER. Upload IDOPL approved documents to OMS. 

 
2. Printing and distribution of drawings and specifications to bidders. (Cost of printing 

and postage is a reimbursable expense.) 
 

3. Schedule and conduct a pre-bid review meeting with the Project Manager, Field 
Representative, and Agency. The DESIGN PROFESSIONAL shall take meeting 
minutes and include in addendum as needed. 

 
4. Review of submittals for approval of alternate methods and/or materials prior to the 

bid date. 
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5. Issuing of addendum listing alternate materials and/or methods approved under 

item 2 above and clarifying drawings and specifications to plan holders prior to bid 
date. Upload to OMS. 

 
1.6 CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION 
CONTRACT 
 
1.6.1 The DESIGN PROFESSIONAL'S responsibility to provide Basic Services for the 
Construction Phase commences with the award of the Contract for Construction and terminates 
thirty (30) days after final acceptance by the DESIGN PROFESSIONAL and OWNER, provided the 
record documents have been submitted and accepted. 
 
1.6.2 Unless otherwise provided in this Agreement and incorporated in the Contract 
Documents, the DESIGN PROFESSIONAL shall provide administration of the Contract for 
Construction as set forth below and in the Division of Public Works Fixed Price Contract Between 
Owner and Contractor. 
 
1.6.3 The DESIGN PROFESSIONAL shall be a representative of, shall advise and shall 
consult with the OWNER. Instructions to the Contractor shall be forwarded through the DESIGN 
PROFESSIONAL.  The DESIGN PROFESSIONAL shall have authority to act on behalf of the 
OWNER only to the extent provided in this Agreement and in the Contract Documents unless 
otherwise modified by written instrument by the OWNER and the DESIGN PROFESSIONAL. 
 
1.6.4 The DESIGN PROFESSIONAL shall attend the preconstruction conference.  OWNER 
will establish the date and the OWNER will chair the preconstruction conference.  The DESIGN 
PROFESSIONAL shall take and distribute minutes of the preconstruction conference. 
 
1.6.5 The DESIGN PROFESSIONAL shall attend, prepare an agenda, chair, take minutes 
and distribute minutes of the monthly meetings. 
 
1.6.6 The DESIGN PROFESSIONAL shall visit the site at intervals appropriate to the stage 
of construction or as otherwise agreed by the OWNER and DESIGN PROFESSIONAL in writing to 
become generally familiar with the progress and quality of the Work and to determine in general if 
the Work is proceeding in accordance with Contract Documents.  The DESIGN PROFESSIONAL 
shall not be required to make exhaustive or continuous on-site observations to check the quality or 
quantity of the Work.  On the basis of such on-site observation as a design professional, the 
DESIGN PROFESSIONAL shall keep the OWNER informed on the progress and quality of the 
Work, and shall endeavor to guard the OWNER against defects and deficiencies in the Work. 
 
1.6.6.1 The DESIGN PROFESSIONAL and his consultants, when appropriate, shall make not 
less than alpha (#) site visits each month.  Visits shall include monthly construction conferences 
throughout the Construction Phase.  The engineering consultants shall confirm that the building 
systems are installed and operating according to the design. All visits shall be documented and 
uploaded to OMS. 
 
1.6.7 The DESIGN PROFESSIONAL shall not have control over or charge of and shall not 
be responsible for construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the Work, for the acts or omissions of the 
Contractor, Subcontractors or any other persons performing any of the Work, or for the failure of 
any of them to carry out the Work in accordance with the Contract Documents. 



 
PROFESSIONAL SERVICES AGREEMENT, DPW # Page 6 of 18 
revised 02/04/2019 

 
1.6.8 The DESIGN PROFESSIONAL shall at all times have access to the Work wherever it is 
in preparation or progress. 
 
1.6.9 Based on the DESIGN PROFESSIONAL'S observations and evaluations of the 
Contractor's Applications for Payment, the DESIGN PROFESSIONAL shall review and certify the 
amounts due the Contractor. 
 
1.6.10 The DESIGN PROFESSIONAL'S certification of a Periodic Payment Estimate shall 
constitute a representation by the DESIGN PROFESSIONAL to the OWNER, based on the 
DESIGN PROFESSIONAL'S observations at the site, as provided in Subparagraph 1.6.6 and on 
the data comprising the Contractor's Periodic Payment Estimate, that the Work has progressed to 
the point indicated and that, to the best of the DESIGN PROFESSIONAL'S knowledge, information 
and belief, the quality of the Work is in accordance with the Contract Documents (subject to an 
evaluation of the Work for conformance with the Contract Documents upon Substantial 
Completion, to the results of any subsequent tests required by or performed under the Contract 
Documents, to minor deviations from the Contract Documents correctable prior to completion, and 
to any specific qualifications stated in the Periodic Payment Estimate Form); and that the 
Contractor is entitled to payment in the amount certified.  The Certification of Payment shall not be 
a representation that the DESIGN PROFESSIONAL has made any examination to ascertain how 
and for what purpose the Contractor has used the moneys paid on account of the Contract Sum. 
 
1.6.11 The DESIGN PROFESSIONAL shall be the interpreter of the requirements of the 
Contract Documents.  The DESIGN PROFESSIONAL shall render interpretations necessary for 
the proper execution or progress of the Work with reasonable promptness on written request of 
either the OWNER or the Contractor, and shall render written decisions, within a reasonable time, 
on all claims, disputes and other matters in question between the OWNER and the Contractor 
relating to the execution or progress of the Work or the interpretation of the Contract Documents. 
 
1.6.12 Interpretations and decisions of the DESIGN PROFESSIONAL shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and shall be in written or 
graphic form. 
 
1.6.13 The DESIGN PROFESSIONAL shall have authority to reject Work, which does not 
conform to the Contract Documents.  Whenever, in the DESIGN PROFESSIONAL'S reasonable 
professional opinion, it is necessary or advisable for the implementation of the intent of the 
Contract Documents, the DESIGN PROFESSIONAL, with the written approval of the OWNER, will 
have authority to require special inspection or testing of the Work in accordance with the provisions 
of the Contract Documents, whether or not such Work be then fabricated, installed or completed. 
 
1.6.14 The DESIGN PROFESSIONAL shall review and approve or take other appropriate 
action upon the Contractor's submittals, such as Shop Drawings, Product Data and Samples, but 
only for conformance with the design concept of the Work and with the information given in the 
Contract Documents.  Such action shall be taken with reasonable promptness so as to cause no 
delay in the Work.  The DESIGN PROFESSIONAL'S review of a specific item shall not indicate 
approval of an assembly of which the item is a component.  When professional certification of 
performance characteristics of materials, systems or equipment is required by the Contract 
Documents, the DESIGN PROFESSIONAL shall be entitled to rely upon such certification to 
establish that the materials, systems or equipment will meet the performance criteria required by 
the Contract Documents. 
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1.6.15 The DESIGN PROFESSIONAL shall prepare Change Orders and Construction 
Change Directives with supportive documentation and data as necessary for the OWNER'S 
approval and execution in accordance with the Contract Documents and shall not make any such 
changes in the Work without approval of the OWNER. The DESIGN PROFESSIONAL will have 
authority to order minor changes in the Work not involving adjustment in the Contract Sum or an 
extension of the Contract Time that are not inconsistent with the intent of the Contract Documents. 
 Except as provided by subparagraph 1.8.4, the preparation of Change Orders shall be a part of 
the Basic Services. Change orders to be processed through OMS. 
 
1.6.16 The DESIGN PROFESSIONAL shall, with the OWNER, conduct inspections to 
determine the dates of Substantial Completion and final completion.  The DESIGN 
PROFESSIONAL shall receive, review, upload and forward to the OWNER written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
DESIGN PROFESSIONAL shall issue a Certificate of Substantial Completion and certify a final 
payment. 
 
1.6.17 The DESIGN PROFESSIONAL shall issue a statement of the Project’s acceptance.  If, 
after issuing such statement, and written acceptance by the OWNER, the DESIGN 
PROFESSIONAL'S services are further required through no fault of the DESIGN 
PROFESSIONAL, compensation shall be as in Paragraph 13.2.1. 
 
1.6.18 The DESIGN PROFESSIONAL shall assemble drawings of record submitted by the 
Contractor as required by the specifications and prepare and provide the OWNER one (1) set of 
mylar reproducibles, one (1) set of prints and electronic media in DWG and PDF format compatible 
with AutoCAD® 2010 generated documents showing the as constructed conditions.   The DESIGN 
PROFESSIONAL shall also mark up and forward the OWNER with one (1) set of specifications 
showing materials used in the Project. All record drawings and specifications shall be uploaded to 
OMS. 
 
1.6.19 The DESIGN PROFESSIONAL with the OWNER shall conduct a site visit prior to 
expiration of the Contractor's one (1) year period for correction of Work regardless of final payment 
of compensation to the DESIGN PROFESSIONAL. 
 
1.7 GENERAL RESPONSIBILITIES 
 
1.7.1 The DESIGN PROFESSIONAL agrees to conform to and be bound by standards, 
criteria, budgetary considerations and memoranda of policy furnished to him by the OWNER, 
including but not limited to current edition of Division of Public Works – Instructions for Design 
Professionals and further agrees to design Work in compliance with applicable laws, ordinances 
and codes.  
 
1.7.2 The DESIGN PROFESSIONAL agrees to provide without additional compensation all 
professional services required by the OWNER that relate to errors or omissions or failure to act by 
the DESIGN PROFESSIONAL, arising out of this Agreement.  Further, the OWNER will not 
reimburse or pay the DESIGN PROFESSIONAL for any additional fee, costs, claims or damages, 
including legal fees, incurred by the DESIGN PROFESSIONAL in defending or interpreting the 
contract documents relative to errors and omissions. 
 
1.7.3 The DESIGN PROFESSIONAL'S services shall be performed as expeditiously as is 
consistent with professional skill and care and the orderly progress of the Work.  The DESIGN 
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PROFESSIONAL assumes full responsibility for all delays and associated cost proximately caused 
by the DESIGN PROFESSIONAL'S negligent acts, errors or omissions. 
 
1.7.4 Throughout all phases of service the DESIGN PROFESSIONAL shall endeavor to 
assure the OWNER that all instruments of service, including but not limited to drawings and 
specifications, whether prepared by the DESIGN PROFESSIONAL or by the DESIGN 
PROFESSIONAL’S consultants are properly coordinated. 
 
1.8 ADDITIONAL SERVICES 
 
 The following Services are not included in Basic Services.  They shall be provided if 
authorized or confirmed in writing by the OWNER, as provided in this Agreement, in addition to the 
compensation for Basic Services. 
 
1.8.1 Providing services relative to future facilities, systems and equipment which are not 
intended to be constructed during the Construction Phase. 
 
1.8.2 Providing coordination of Work performed by separate Contractors or by the OWNER'S 
own forces. 
 
1.8.3 Making revisions in Drawings, Specifications or other documents when such revisions 
are inconsistent with written approvals or instructions previously given, are required by the 
enactment or revision of codes, laws or other causes beyond the control of the DESIGN 
PROFESSIONAL. 
 
1.8.4 Preparing Drawings, Specifications and supporting data and providing other services in 
connection with Change Orders required by requests of the OWNER for additional Work or for 
specific changes to previously approved documents.  If the DESIGN PROFESSIONAL requires 
additional compensation, the DESIGN PROFESSIONAL shall obtain written approval from the 
OWNER prior to initiation of the change request. 
 
1.8.5 Providing consultation concerning replacement of any Work damaged by fire or other 
cause during construction, and furnishing services as may be required in connection with the 
replacement of such Work. 
 
1.8.6 Providing services made necessary by the default of the Contractor, or by major defects 
or deficiencies in the Work of the Contractor, or by failure of performance of either the OWNER or 
Contractor under the Contract for Construction. 
 
1.8.7 Providing services in connection with a public hearing, arbitration proceeding or legal 
proceeding except where the DESIGN PROFESSIONAL is party thereto or where the hearing or 
proceeding involves or is based upon allegations of error or omission or other negligence by the 
DESIGN PROFESSIONAL. 
 
1.8.8 Providing services, other than those required in Paragraphs 1.6.17, 1.6.18 and 1.6.19 
above, more than thirty (30) days after the final acceptance, unless required due to an error or 
omission in the provision of the DESIGN PROFESSIONAL'S services. 
 
1.9 SCHEDULE 
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1.9.1 The DESIGN PROFESSIONAL shall perform Basic and Additional Services as 
expeditiously as is consistent with professional skill and care and the orderly progress of the Work. 
 Following a notice to proceed, the DESIGN PROFESSIONAL shall submit for the OWNER'S 
approval, a schedule for the performance of the DESIGN PROFESSIONAL'S services which shall 
be adjusted as required as the Project proceeds, and shall include allowances for periods of time 
required for the OWNER'S review and approval of submissions and for approvals of authorities 
having jurisdiction over the Project.  This schedule, when approved by the OWNER, shall not, 
except for reasonable cause, be exceeded by the DESIGN PROFESSIONAL.  The schedule shall 
include the following critical occurrences: 
 
 Program Review by Agency and OWNER (delete if none) 
 Schematic Review by Agency and OWNER 
 Design Development Review by PBFAC 
 Construction Document Review by PBFAC 
 Bid Date 
 Award of Contract 
 Substantial Completion 
 
 

ARTICLE 2 
THE OWNER'S RESPONSIBILITIES 

 
2.1 The OWNER shall work with the DESIGN PROFESSIONAL in the refinement and 
coordination of the program with the Agency. 
 
2.2 The OWNER shall establish and update an overall budget for the Project, including the 
Construction Cost, the OWNER'S other costs and reasonable contingencies related to all of these 
costs. 
 
2.3 The OWNER shall designate, a Project Manager authorized to act in the OWNER'S 
behalf with respect to the Project.  The Project Manager shall examine the documents submitted by 
the DESIGN PROFESSIONAL and shall render decisions in a timely manner, to avoid 
unreasonable delay in the progress of the DESIGN PROFESSIONAL'S services. 
 
2.4 The OWNER shall furnish laboratory tests, inspections and reports as required by law 
or the Contract Documents. 
 
2.5 If the OWNER observes or otherwise becomes aware of any fault or defect in the 
Project or nonconformance with the Contract Documents, prompt written notice thereof shall be 
given by the OWNER to the DESIGN PROFESSIONAL. 
 
2.6 The OWNER will assign Field Representative for regular observation of the Work 
during the Construction Phase, who will report his observations to the DESIGN PROFESSIONAL 
and the Project Manager. 
 
2.7 The OWNER will make available existing building and site drawings for the DESIGN 
PROFESSIONAL'S use.  Existing drawings remain the property of the OWNER and shall be 
returned promptly. 
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**DELETE 2.8 &/OR 2.9 IF EITHER SOILS 
INVESTIGATION OR SURVEY ARE NOT 
REQUIRED. 

 
2.8 The OWNER shall separately furnish the services of a geotechnical engineer, as 
deemed necessary by the DESIGN PROFESSIONAL, for determining subsoil conditions, with 
reports and appropriate professional recommendations. 
 
2.9 The OWNER shall separately furnish a land survey of the site, as deemed necessary 
by the DESIGN PROFESSIONAL, giving applicable adjoining property boundaries and contours of 
the site; locations and data pertaining to existing buildings and other improvements and utilities. 
 
 

ARTICLE 3 
CONSTRUCTION COST 

 
3.1 DEFINITION 
 
3.1.1 The Construction Cost shall be the total cost or estimated cost to the OWNER of all 
elements of the Project designed or specified by the DESIGN PROFESSIONAL and incorporated 
into the construction contract. 
 
3.1.2 Construction Cost does not include the compensation of the DESIGN PROFESSIONAL 
and the DESIGN PROFESSIONAL'S consultants, the cost of the land, rights-of-way, or other costs 
that are the responsibility of the OWNER as provided in ARTICLE 2. 
 
3.2 CONSTRUCTION COST 
 
3.2.1 Evaluations of the OWNER'S Project budget and estimates of Construction Cost, 
prepared by the DESIGN PROFESSIONAL, represent the DESIGN PROFESSIONAL'S best 
judgment as a design professional familiar with the construction industry.  It is recognized that 
neither the DESIGN PROFESSIONAL nor the OWNER has control over the cost of labor, 
materials or equipment, over the Contractor's methods of determining bid prices, or over 
competitive bidding or market conditions.  Accordingly, the DESIGN PROFESSIONAL cannot and 
does not warrant or represent that bids will not vary from the Project budget or from any estimate of 
Construction Cost or evaluation prepared by the DESIGN PROFESSIONAL. 
 
3.2.2 Prior to the Bidding Phase the DESIGN PROFESSIONAL shall be permitted to include 
contingencies for design, bidding and price escalation, to determine what materials, equipment, 
component systems and types of construction are to be included in the Contract Documents, to 
make reasonable adjustments in the scope of the Project and to include in the Contract Documents 
alternate bids to adjust the Construction Cost to the fixed limit.  Fixed limits shall be increased in 
the amount of any increase in the Contract Sum occurring after execution of the Contract for 
Construction. 
 
3.2.3 If the Bidding Phase has not commenced within three (3) months after the DESIGN 
PROFESSIONAL submits the Construction Documents to the OWNER, any Project budget or fixed 
limit of Construction Cost shall be adjusted to reflect any change in the general level of prices in the 
construction industry between the date of submission of the Construction Documents to the 
OWNER and the date on which proposals are sought. 
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3.2.4 If a Project budget or fixed limit of Construction Cost (adjusted as provided in 
Subparagraph 3.2.3) is exceeded by the lowest bona fide bid, the OWNER shall (1) give written 
approval of an increase in such fixed limit, (2) authorize rebidding of the Project within a reasonable 
time, (3) if the Project is abandoned, terminate in accordance with Article 5, or (4) cooperate in 
revising the Project scope and quality as required to reduce the Construction Cost.  In the case of 
(4), the DESIGN PROFESSIONAL, without additional charge, shall modify the Contract 
Documents, as necessary to comply with the fixed limit.  The providing of such service, including 
rebidding of the Construction Contract, shall be the limit of the DESIGN PROFESSIONAL'S 
responsibility arising from the establishment of such fixed limit, and having done so, the DESIGN 
PROFESSIONAL shall be entitled to compensation for all services performed, in accordance with 
this Agreement, whether or not the Construction Phase commences. 
 
3.2.4.1 As a condition of the Agreement, the fixed limit of the construction cost (this amount is 
for construction only and does not include architectural fees, testing, surveys or contingencies) is 
$.00. 
 
 

ARTICLE 4 
COMPENSATION AND PAYMENTS 

 
4.1 For the purposes of the Agreement, hourly rates of employees and consultants 
engaged on the Project by the DESIGN PROFESSIONAL to perform Additional Services shall be 
as follows: 
 
 Person/Classification  Cost/Hour 
 Architectural - Principal $.00 
 Project Architect .00 
 Architect-in-training .00 
 Draftsperson .00 
 CADD Operator .00 
 Clerical .00 
 
 Structural - Principal .00 
 Project Engineer .00 
 Designer .00 
 Draftsperson .00 
 Clerical .00 
 
 Mechanical Engineer - Principal .00 
 Engineer .00 
 Designer .00 
 Draftsperson .00 
 Clerical .00 
 
 Electrical Engineer - Principal .00 
 Project Engineer .00 
 Design Engineer .00 
 Designer .00 
 Draftsperson .00 
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 Clerical .00 
 
 Civil Engineer-Principal .00 
 Project Engineer .00 
 Design Engineer .00 
 Technical .00 
 Clerical .00 
 
 For the purposes of this agreement, principals are as follows: 
 

(names of principals for each discipline) 
 
4.2 REIMBURSABLE EXPENSES 
 

 Reimbursable expenses are in addition to the Compensation for Basic and Additional 
Services and include actual expenditures made by the DESIGN PROFESSIONAL and the 
DESIGN PROFESSIONAL'S employees and consultants in the interest of the Project for the 
expenses listed in the following Subparagraphs.  
 
4.2.1 Reimbursable expenses for authorized out-of-town travel by private vehicle will be 
reimbursed at the rate established by the Idaho State Board of Examiners and in effect at the time 
the travel occurred, lodging at cost not to exceed $100 per day and meals at cost not to exceed 
$50 per day per person.  Travel by air and/or rental car (if authorized) will be reimbursed at cost 
verified by receipt.  Reimbursable expenses for out of state travel will be agreed to prior to travel 
and meal reimbursable will not exceed $50 per day per person. 
 

**FOR PROJECTS LOCATED IN THE TREASURE 
VALLEY AREA YOU MAY WANT TO ADD THE 
FOLLOWING SENTENCE TO THE ABOVE 
PARAGRAPH. 

 
 For the purposes of this agreement travel between the DESIGN PROFESSIONAL’S 

office or the DESIGN PROFESSIONAL’S consultants’ offices and the project site are not 
considered out of town travel. 
 
4.2.2 Expense of reproductions of plans and specifications when authorized by the OWNER 
for review purposes, for bidding purposes and for record documents are reimbursable at cost, or if 
printed in-house at the rate of $.10 per square foot as measured by sheet size for plans and at the 
rate of $.05 per page for specifications.  Duplexing of specifications is highly encouraged. Postage 
and/or shipping charges of these documents for bidding purposes will be reimbursed at cost. 
 
4.3 PAYMENTS ON ACCOUNT OF BASIC SERVICES 
 
4.3.1 Payments for Basic Services shall be made monthly and shall be in proportion to 
services performed within each Phase of services, on the basis set forth in Article 1. OWNER 
payment shall be submitted and processed through OMS.  Payments shall become due and 
payable within forty-five (45) days from date of receipt by the OWNER. 
 
4.3.2 If and to the extent that the Contract Time initially established in the Contract for 
Construction is exceeded or extended by more than ninety (90) days through no fault of the 
DESIGN PROFESSIONAL, compensation for any Basic Services required during extended period 
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of Administration of the Construction Contract shall be computed as set forth in Paragraph 13.2.1 
for Additional Services. 
 
4.4 PAYMENTS ON ACCOUNT OF ADDITIONAL SERVICES 
 
4.4.1 Payments on account of the DESIGN PROFESSIONAL'S Additional Services, as 
defined in Paragraph 1.8, and for Reimbursable Expenses, as defined in Article 4, shall be made 
monthly upon presentation of the DESIGN PROFESSIONAL'S statement of services rendered or 
expenses incurred. Itemized statements including employee hours worked, rates, and invoices 
shall be submitted in addition to the payment form. A summary sheet shall be included with items 
totaled. 
 
4.5 PAYMENTS WITHHELD 
 
4.5.1 No deductions shall be made from the DESIGN PROFESSIONAL'S compensation on 
account of liquidated damages or other sums withheld from payments to Contractors.  
 
4.5.2 The OWNER may withhold a reasonable retainage from the DESIGN 
PROFESSIONAL'S compensation when the OWNER has reason to believe the OWNER has been 
damaged by errors and/or omissions of the DESIGN PROFESSIONAL.  If such a retainage is 
withheld, the OWNER shall so notify the DESIGN PROFESSIONAL in writing. 
 
4.6 ACCOUNTING RECORDS 
 
4.6.1 Records of reimbursable expenses and expenses pertaining to Additional Services 
shall be kept on the basis of generally accepted accounting principles and shall be available to the 
OWNER or the OWNER'S authorized representative with each pay request. 

 
 

ARTICLE 5 
TERMINATION 

 
5.1 If the Project is suspended or abandoned in whole or in part for more than six (6) 
months, the DESIGN PROFESSIONAL shall be compensated for all services performed prior to 
receipt of written notice from the OWNER of such suspension or abandonment, together with 
reimbursable expenses then due.  If the Project is resumed after being suspended for more than 
six (6) months, the DESIGN PROFESSIONAL'S compensation shall be equitably adjusted. 
 
5.2 This Agreement may be terminated by either party upon seven (7) days' written notice 
should the other party fail substantially to perform in accordance with its terms through no fault of 
the party initiating the termination. 
 
5.3 This Agreement may be terminated by the OWNER upon at least seven (7) days' 
written notice to the DESIGN PROFESSIONAL in the event that the Project is permanently 
abandoned. 
 
5.4 In the event of termination, not the fault of the DESIGN PROFESSIONAL, the DESIGN 
PROFESSIONAL shall be compensated for all services performed to the termination date, together 
with reimbursable expenses then due. 
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5.5 The OWNER may terminate this Agreement for convenience at any time upon thirty 
(30) day’s written notice.  Upon such termination for convenience, the sole obligation of the 
OWNER shall be to pay for work satisfactorily completed to the date of termination.  In the event 
that OWNER terminates the Agreement for default under Article 5.2 and it is later determined, 
either by mutual agreement or in a legal proceeding, that there was no default, the termination shall 
be deemed a termination for convenience. 
 
 

ARTICLE 6 
SUCCESSORS AND ASSIGNS 

 
6.1 The OWNER and the DESIGN PROFESSIONAL, respectively, bind themselves, their 
partners, successors, assigns and legal representatives to the other party to this Agreement and to 
the partners, successors, assigns and legal representatives of such other party with respect to all 
covenants of this Agreement.  Neither the OWNER nor the DESIGN PROFESSIONAL shall 
assign, sublet or transfer any interest in this Agreement without the written consent of the other. 
 
 

ARTICLE 7 
PREPARATION, OWNERSHIP AND USE OF DOCUMENTS 

 
7.1 Except as provided in paragraph 7.2 drawings, specifications, and architectural 
calculations, as instruments of services, are and shall remain the property of the DESIGN 
PROFESSIONAL, whether the Project for which they are made is executed or not.  The OWNER 
shall be permitted to retain copies, including reproducible and electronic copies, of drawings, 
specifications and architectural calculations for information and reference in connection with the 
OWNER'S use and occupancy of the Project.  The OWNER may utilize the drawings for reference 
as a basis for future renovations, remodels and additions and may use designs, concepts, details 
and similar features for the purpose of matching future construction with existing construction.  The 
drawings, specifications and architectural calculations shall not be used by the OWNER on other 
projects, except by agreement in writing of the DESIGN PROFESSIONAL. 
 
7.2 In the case of termination, for cause, of the DESIGN PROFESSIONAL'S services, the 
designs, drawings, specifications and architectural calculations, as progressed to the date of 
termination, shall become the property of the OWNER and will be made available to the OWNER 
and any successor architect for continuation of the Project.  Any reuse by the OWNER or by third 
parties shall be at the sole risk of the OWNER.  
 
7.3 Submission or distribution to meet official regulatory requirements or for other purposes 
in connection with the Project is not to be construed as publication in derogation of the DESIGN 
PROFESSIONAL'S rights. 
 
 

ARTICLE 8 
DISPUTES AND REMEDIES 

 
8.1 Any dispute concerning a question of fact arising under this contract shall be 
determined as provided by Idaho law. 
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ARTICLE 9 

INSURANCE 
 
9.1 DESIGN PROFESSIONAL shall maintain such comprehensive general liability 
insurance that it deems necessary and advisable to protect its interest and that of the State of 
Idaho.  The State of Idaho will be named an additional insured on any general liability and property 
policies carried and required by this Agreement.  The insurance afforded shall be primary 
insurance, and any insurance carried by the State of Idaho shall be excess and not contributory to 
that provided by the DESIGN PROFESSIONAL. 
 
9.2 DESIGN PROFESSIONAL shall carry Worker's Compensation Insurance to cover 
obligations imposed by federal and state statutes covering all employees and employers' liability 
insurance with a minimum limit of $100,000. 
 
9.3 DESIGN PROFESSIONAL shall carry comprehensive auto liability insurance with a 
combined single limit for bodily injury and property damage of not less than $500,000 each 
occurrence with respect to their owned, hired or non-owned vehicles, assigned to or used in the 
performance of the Work. 
 

**REVISE AMOUNT OF PROFESSIONAL 
LIABILITY INSURANCE REQUIRED IN 9.4 
BELOW PER THE CURRENT SCHEDULE OF 
PROFESSIONAL LIABILITY INSURANCE 
REQUIREMENTS. 

 
9.4 The DESIGN PROFESSIONAL shall provide professional liability insurance, unless 
waived in writing by the OWNER, in an amount no less than $1,000,000 combined single limit.  If 
liability insurance required by this section is obtained through a “claims made” policy, this coverage 
or its replacement shall have a retroactive date of no later than the inception of this Agreement.  
The DESIGN PROFESSIONAL must maintain such liability insurance for two (2) years from the 
date services are last provided under this Agreement.  The DESIGN PROFESSIONAL shall be 
responsible to pay all premiums, deductibles and all costs not covered by such insurance. 
 
9.5 Any insurance provided under this article shall be in the form of policies or contracts for 
insurance with insurers of good standing.  Evidence of such insurance coverage or self-insurance 
shall be in the form of a certificate of insurance or statement of financial responsibility and shall 
include a provision that cancellation, refusal to renew the policy, or change in any material way the 
nature or extent of the coverage provided by such policy or policies will be ineffective without first 
giving the State thirty (30) calendar days written notice by certified, or registered mail, return receipt 
requested. 
 
9.6 The DESIGN PROFESSIONAL shall indemnify, defend and save harmless the State of 
Idaho, the Division of Public Works, (name of agency), their officers, agents and employees from 
and against any liability, claims, damages, losses, expenses, actions and suits whatsoever, 
including injury or death of others or any employees of the DESIGN PROFESSIONAL or the 
DESIGN PROFESSIONAL'S consultants caused by or arising out of the negligent performance, 
act or omission by the DESIGN PROFESSIONAL of any term of this contract. 
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9.7 All express representations, indemnifications or limitations of liability made in or given to 
this Agreement will survive the completion of all services of DESIGN PROFESSIONAL under this 
Agreement or the termination of this Agreement for any reason. 
 
 

ARTICLE 10 
EXTENT OF AGREEMENT 

 
10.1 This Agreement represents the entire and integrated Agreement between the OWNER 
and the DESIGN PROFESSIONAL and supersedes all prior negotiations, representations or 
agreement, either written or oral.  This Agreement may be amended only by written instrument 
signed by both OWNER and DESIGN PROFESSIONAL. 
 
 

ARTICLE 11 
MISCELLANEOUS PROVISIONS  

 
11.1 Unless otherwise specified, this Agreement shall be governed by the laws of the State 
of Idaho. 
 
11.2 Defined terms in this Agreement shall have the same meaning as those in the current 
edition of the Division of Public Works, Fixed Price Construction Contract. 
 
11.3 As between the parties to this Agreement: as to all acts or failures to act by either party 
to this Agreement, any applicable statute of limitations shall commence to run and any alleged 
cause of action shall be deemed to have accrued in any and all events in accordance with Idaho 
law. 
 
11.4 The OWNER and the DESIGN PROFESSIONAL waive all rights against each other 
and against the Contractors, consultants, agents and employees of the other for damages covered 
by any property insurance during construction as set forth in the current edition of the Division of 
Public Works, Fixed Price Construction Contract, except that neither waves any right to seek to 
recover from the other deductibles or amounts required to be paid in self-insurance before such 
property coverage becomes effective.  The OWNER and the DESIGN PROFESSIONAL each shall 
require appropriate similar waivers from their Contractors, consultants and agents. 
 
11.5 The DESIGN PROFESSIONAL shall report to the OWNER the presence and location 
of any hazardous material which the DESIGN PROFESSIONAL notices or which a DESIGN 
PROFESSIONAL of similar skill and experience should have noticed.  The DESIGN 
PROFESSIONAL agrees to exercise reasonable care and diligence during normal on-site 
observations, visits and investigations of the premises for potential or current health hazards. 
 
11.5.1 Discovery of asbestos will be considered a changed condition and will be handled as an 
additional service or may be handled under a separate contract. 

 
 

ARTICLE 12 
BUSINESS ORGANIZATION 
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12.1 Knowing that the OWNER is relying upon the truth of these representations and 
warranties as an inducement to enter into this agreement, the DESIGN PROFESSIONAL 
represents and warrants to the OWNER as follows: 
 
 1. The DESIGN PROFESSIONAL is organized as a ( ) 
 
 2. The name and address of the DESIGN PROFESSIONAL is:  

 
(firm’s name and address) 

   
 
 3. Partners/Corporate Officers: (name corporation officers) 
 (name partners) 
 (sole proprietor) 
 

4. The person executing this Agreement, by signing below, is duly authorized by the 
CONSULTANT to bind them to the terms of the Agreement. 

 
 

ARTICLE 13 
BASIS OF COMPENSATION 

 
The OWNER shall compensate the DESIGN PROFESSIONAL for the Scope of Services 
provided, in accordance with Article 4, Compensation and Payments, and the other Terms and 
Conditions of this Agreement, as follows: 
 
13.1 BASIC COMPENSATION 
 
13.1.1 THE TOTAL COMPENSATION FOR BASIC SERVICES shall be a fixed fee in the 
amount of $.00. 
 
 The DESIGN PROFESSIONAL shall be compensated in the following portions: 
 
 Programming $.00 
 Schematic Design .00 
 Design Development .00 
 Construction Documents .00 
 Bidding .00 
 Construction .00 
 Closeout .00 
 
13.2 ADDITIONAL COMPENSATION 
 
13.2.1 FOR ADDITIONAL SERVICES OF THE DESIGN PROFESSIONAL, as described in 
Paragraph 1.8 including Additional Services of consultants, Compensation shall be computed by 
multiplying the actual hours involved times the hourly rates listed in Article 4. 
 
13.2.2 If the scope of the Project or the DESIGN PROFESSIONAL’S Services is changed, 
the DESIGN PROFESSIONAL and OWNER shall establish compensation prior to commencing 
Work. 
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13.2.3 If the services covered by this Agreement (exclusive of the construction warranty 
period) have not been completed within alpha (#) months of the date hereof, through no fault of 
the DESIGN PROFESSIONAL, the amounts of compensation and rates set forth herein shall be 
subject to renegotiation. 
 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year 
first above written. 
 
OWNER: DESIGN PROFESSIONAL: 
 
State Of Idaho  
Division of Public Works  
Boise, Idaho  
 
 
By: _________________________________ By: ________________________________ 
 Pat Donaldson, Administrator Signature, Duly Authorized 
 
  Name _____________________________ 
 
  Title _______________________________ 
 
 TAX ID #( )  
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