MUSGROVE ENGINEERING, P.A.

234 S. Whisperwood Way
Boise, Idaho 83709
Ph: 208-384-0585
Fax: 208-384-0765
www.musgrovepa.com

Charles E. Paulin, P.E. – Principal
Bill A. Carter, P.E. – Principal
Todd Nelson, P.E. – Principal
Kurt Lechtenberg, P.E. – Principal

August 22, 2016

Attention: **All Plan Holders**

Re: **Potable Water Upgrade**
Science Building
Boise State University
Boise, Idaho
DPW Project No. 16198

Addendum No. 2

NOTICE TO ALL BIDDERS:

You are hereby notified of the following clarifications of and/or revisions to the Drawings and Specifications for the above referenced project. Addendum No. 2 is hereby made a part of the project requirements and contract documents for the reference project. Be sure to acknowledge it in your Bid Proposal Form.

ITEM No. 1 – BID OPENING CANCELED

The Bid opening of August 25, 2016 at 2 PM has been canceled. The above project bid date is postponed until a later date to be determined. The estimated bid date will be in early 2017.

End of Addendum No. 2