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April 25, 2016
Addendum Number One

TO: Proposing Design Professionals
FROM: Martin Santoyo, Architect

Division of Public Works

SUBJECT: DPW PROJECT NO. 16207 / Project Schedule
New Material Science Building, Boise State University
Boise, Idaho

Proposing Design Professionals must note in their RFQ that they are able to meet the
attached Project Schedule.

116207 Addendum 1, Project Schedule.docx
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