



## ADDENDUM #1

(MECHANICAL/ELECTRICAL)

Date: 08/01/13  
Job Number: ME #12-249  
Prepared By: Dave Asmus  
Sheet: 1 of 1

To: DPW  
502 N. 4th Street P.O. Box 83720  
Boise, Idaho 83720-0072  
Attention: Kelly Berard

Project: DPW #13605 – Boise Veterans Home – Replace Fan Coils

<b>NOTICE TO BIDDERS:</b> THIS ADDENDUM IS HEREBY MADE A PART OF THE PROJECT REQUIREMENTS AND CONTRACT DOCUMENTS FOR THE PROJECT REFERENCED ABOVE.
--

1. The Bid date is postponed from August 8, 2013 at 2:00 pm to August 15, 2013 at 2:00 pm. Addendum #2 to follow with clarifications.

END OF ADDENDUM NO. 1

A copy of the Pre-Bid sign-in sheet is attached to this Addendum for everyone's information.

# SIGN-IN SHEET

<u>Date, time and location</u>	
DPW Project No.: 67605	
Project Name: VETS HOME F.C.	7/25/13 @9AM
Agency: DPW	
City, Idaho: Boise	

**Monthly Meeting**

NAME

COMPANY / AGENCY

PHONE

EMAIL

- |   |              |                  |          |
|---|--------------|------------------|----------|
| 1 | DAVID ASMUS  | MMSGROVE ENR     | 384-0585 |
| 2 | Brad Wheeler | Axis BLDG GROUP  | 954-0033 |
| 3 | KELLY BERARD | DPW - FOR AGENCY | 332-1938 |
| 4 | Eric Sonner  | ACCO             | 573-3831 |
| 5 | AARON TABOR  | ACCO             | 284-8452 |
| 6 | Sean Roche   | Control Sentries | 573-0556 |

- |   |                               |
|---|-------------------------------|
| 1 | DAVIDA@MMSGROVEEPA.COM        |
| 2 | bwheeler@axisbuildinggroup.us |
| 3 | kelly.berard@adm.idaho.gov    |
| 4 | ESonner@ACCOService.com       |
| 5 | atabor@accoservice.com        |
| 6 | sean@controlsentries.com      |