



C. L. "BUTCH" OTTER
Governor
ROBERT L. GEDDES
Director
JAN P. FREW
Administrator

State of Idaho

Department of Administration
Division of Public Works

502 North 4th Street
P.O. Box 83720
Boise, ID 83720-0072

Telephone (208) 332-1900 or FAX (208) 334-4031
Design and Construction
Facilities Services
<http://dpw.idaho.gov>

March 23, 2016

RFQ ADDENDUM NUMBER TWO

TO: DESIGN BUILD TEAMS

FROM: Jan P. Frew, Administrator
Division of Public Works *Butch for Jan Frew*

SUBJECT: DPW PROJECT NO. 16206
Albertson Stadium, Concrete Repairs
Boise State University (BSU)
Boise, Idaho

RFQ ADDENDUM NUMBER TWO

1. The work schedule is to begin as soon as feasible. Work not considered loud / disruptive to the players or staff can continue August 1 through August 19, 2016. NO work will be allowed on the stadium starting August 20, 2016 though the duration of the football season. Substantial completion of the repairs is scheduled for June 2017.

Encl. Albertson Stadium 2016-03-23 RFQ site walk sign in sheet
DPW #05209 Stadium Structural Repairs.zip
West Stadium Repair and Handrail Installation Study, 2012-09-12

End of Addendum #2

16206 BSU RFQ Addendum #2.doc

~~DPW~~
DPW 16206 PRE-REQ

BSU - ALBERTSONS STADIUM

3/23/10

<u>NAME</u>	<u>Company</u>	<u>PHONE</u>	<u>EMAIL</u>
DAVE FACERELL	DPW		
D.J. GIUMENTO	Athletic		
DOUG SIMMONS	BSU		
BRIAN MARTENS	EHM w/LAYTON		
JAMES NELSON	MD BE		
JEFF MILLER	LAYTON	208 49-6740	
NICK GUYLES	GUYLO CORP	208 541-4716	
Paul Bennett	Layton	208-921-6258	
ELAINE HILL	DPW	332-1925	
DPW			
DAVE COOPER	BSU		