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ADVERTISEMENT FOR BIDS

Sealed proposals will be received by Division of Public Works, State of idaho at 502 N. 41 Street, Boise Idaho
83702 until 2:15 p.m.., prevailing focal time, on Tuesday, May 14, 2024 for DPW Project No. 24- 876, Elevator
Service, Maintenance, Alteration, and Repairs Centract — Chinden Campus.
ELEVATOR CONTRACT FOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS

Proposals will be opened and publicly read at the above hour and date.
Specifications, proposal forms and other information are on file for examination at the following locations:

Division of Public Works

502 North 4th Street

Boise, Idaho 83702

DPW Contact: Paul Navarro, Statewide Facilities Manager, 208-332-1937
A bid bond or surety in the amount of $1,000 is required.
A Public Works Contractors License for the State of Idaho is required to bid on this work.

Estimated Annual Expenditures: Up to One Hundred Fifty Thousand Dollars, ($150,000)

In lieu of a pre-bid conference, a bidder may contact the Facilities Manager at 208-332-1937 to arrange a site visit o
observe and nole existing conditions.

Pat Donaldson, Administrator
Division of Public Works

END OF ADVERTISEMENT FOR BIDS
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INSTRUCTIONS TO BIDDERS

GENERAL PROVISIONS

DEFINITIONS: Capitalized terms not otherwise defined in these Instructions to Bidders (“Instructions”) shall have
the meaning given to them in the Division of Public Works' Service Contract between Owner and Contractor,
attached to the Project Manual as Attachment C and incorporated therein and herein by this reference (the
“Contract”).

HEADINGS: Headings used in these Instructions are for convenience only.

REJECTION OF BIDS, WAIVER OF INFORMALITIES OR CANCELLATION: Prior to the effective date of a
contract, the Administrator of the Division of Public Works shall have the right to accept or reject all bids, to
walive any minor deviationsf/informalities or to cancel the bid.

ORAL INFORMATION: Questions concerning a bid must be directed in writing to the Owner no less than ten (10)
calendar days before bids are due unless provided otherwise via an addendum. Oral information is not binding
and any reliance by a bidder on any oral information or representation is at the bidder’s sole risk. Any information
given a prospective bidder in response to a written question will be provided to ail prospective bidders by an
addendum, if such information is necessary for purposes of submitting a bid or if failure to give such information
would be prejudicial to uninformed bidders.

PUBLIC RECORDS: The Idahe Public Records Law, Sections 9-337 through 9-348, ldaho Code, allows the open
inspection and copying of public records. Public records include any writing containing information relating to the
conduct or administration of the public's business prepared, owned, used or retained by a State or local agency
regardless of the physical form or character. Unless exempted by the Public Records Law, your bid will be a
public record subject to disclosure under the Public Records Law. Any questions regarding the applicability of the
Public Records Law should be addressed to your legal counsel prior to submission.

FORM OF AGREEMENT: Unless otherwise specified in the bid documents, the agreement beftween the
successful bidder and the Owner (“State of idaho”) shall be the Division of Public Works' Service Contract
Agreement between Owner and Contractor.

PERFORMANCE AND PAYMENT BONDS: A performance bond and payment bond are required for this
Contract, either each in an amount of not tess than one hundred percent (100%) of the Estimated Annual
Expenditure or as per Article 24. The performance and payment bonds shall be AlA Document A312, 2010 or the
most recent Edition, or a standard surety form certified approved to be the same as the AIA A312 form and shall
be executed by a surety or suretles reasonably acceptable to the Owner and authorized to do business in the
State of Idaho. Bonds must be provided within ten (10) calendar days following receipt of a Notice of Intent to
Award.

BID SUBMISSION PROCESS

BID BOCUMENTS: The bid documenis are available from the Owner or as provided in the Invitation {o Bid or
Advertisement for Bids. The responsibility is on the bidder to use a complete set of bid documents to prepare its
bid and the Owner shall not incur any liability for the bidder's failure to do so. Bidders obtain no ownership interest
of any use rights, except to use in preparation of their bid, by issuance of the bid documents.

ADDENDA! in the event it becomes necessary to revise any part of the bid documents, addenda will be issued.
tnformation given to one bidder will be available to all other bidders if such information is necessary for purposes
of submitting a bid or if failure to give such information would be prejudicial to uninformed bidders. It is the bidder's
responsibility to check for addenda prior to submitting a bid. A bidder is required to acknowledge receipt of all
addenda by identifying the addenda numbers in the space provided on the bid proposal form. Failure to do so
may result in the bid being declared non-responsive. No addenda will be issued less than four (4} calendar days
before the closing date unless the bid closing date is extended.
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REVIEW: It is the bidder’s responsibility to review the bid documents and compare them as needed, and to report,
in writing, any questions, errors, inconsistencies or ambiguities to the Owner.

BID FORM: Bids must be submitted on the bid proposal forms, or copies of forms, furnished by the Owner. Bids
submitted must contain all original signatures in ink on the following forms:

Bid Proposal Form (BP-1)

Idaho Public Works Contractor's License No. (BP-4)

Contractor's Affidavit concerning Alcohol and Drug-Free Workplace (BP-5)
Bidder's Acknowledgement Statement (BP-6)

The person signing the bid must initial any and all changes appearing on any bid form. If the bidder is a corporation
or other legal entity, the bid form must be signed by an authorized designee. Oral, telephonic, telegraphic,
facsimile or other electronically transmitted bid forms and/or signatures will not be considered.

BID PRICES: The bid form may require bidders to submit bid prices for one (1) or more items on various bases,
including lump sum base bid, lump sum bid alternate prices, unit prices or any combination thereof. Bid amounts
shall be expressed in numbers,

TIME FOR SUBMISSION: Bids must be submitted on or before the time specified in the advertisement for bids.
Any bid submitted late will be rejected.

SEALED ENVELOPE: Bids shall be submitted in a sealed envelope with the following clearly printed on the
outside of the envelope:

SEALED BID, Elevator Service, Maintenance, Alteration, and Repairs — Chinden Campus
DIVISION OF PUBLIC WORKS

MAILED BIDS: When bids are mailed or shipped, the sealed envelope containing the bid shall be enclosed in a
separate mailing envelope with the notation “SEALED BID ENCLOSED” on the face thereof. If mailed, the mailing
envelope shall be addressed as follows:

Division of Public Works
502 N. 4" Street

£. 0. Box 83720

Boise, |daho 83720-0072

It is the bidder's responsibility to ensure that its bid is delivered to the place designated for receipt on or before
the specified closing time. The Owner assumes no responsibility for delays in the delivery of mail by the U.S. Post
Office or private couriers. Bidders should be advised the intra-state mail system may increase delivery time from
arrival at Central Postal to the place designated for receipt and should plan accordingly. LATE SUBMISSIONS
WILL BE REJECTED, WILL NOT BE OPENED AND WILL BE RETURNED TO THE BIDDER. NO DEVIATIONS
WILL BE ALLOWED.

BID CLOSING DECLARED: Immediately prior to the bid opening, the Owner's representative will declare the
official bid closing. Any part of a bid not received prior to the bid closing declared by the Owner will not be
considered and will be returned to the bidder unopened. All timely bids shall be taken under advisement,

DRUG-FREE WORKPLACE: Along with its bid, the bidder shall submit an affidavit certifying compliance with Title
72, Chapter 17, Idaho Code, requiring the Contractor and its subcontractors at the time of bid to provide a drug-
free workplace program and to maintain such program throughout the duration of the Contract. The form of affidavit

is attached.

ILLEGAL ALIENS: Bidder shall warrant that the bidder does not knowingly hire or engage any illegal aliens or
persons not authorized to work in the United States; hidder shall take steps to verify that it does not hire or engage
any illegal aliens or persons not authorized to work in the United Stales; and that any misrepresentation in this
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regard or any employment of persons not autherized to work in the United States constitutes a material breach
and shall be cause for the imposition of monetary penalties andfor termination of any Contract resulting from this
bid.

LEGAL RESIDENCY REQUIREMENT: By submitting a bid, the bidder attests, under penalty of perjury, that he
(the bidder) is a United States citizen or legal permanent resident or that it is otherwise lawfully present in the
United States pursuant to federal taw. Prior to being issued a contract, the bidder will be required to submit proof
of lawful presence in the United States in accordance with §67-7903, Idaho Code.

BIDDER’S ACKNOWLEDGEMENT STATEMENT: The attached Bidder's Acknowledgement Statement (BP-6),
attached to the Bid Proposal as Attachment B and hereby incorporated therein and herein by this reference, must
be completed and included or the bid may be found non-responsive.

IDAHO LABOR REQUIREMENTS: This Project is subject to the provisions of Sections 44-1001 and 44-1002,
Idaho Code, dealing with labor preference as issued by the Public Works Contractors State License Board.

IDAHO PREFERENCE LAW: Section 67-2348, Idaho Code, requires the Division of Public Works to apply a
preference in determining which Contractor submitted the lowest responsible bid. If the Contractor who submitted
the lowest dollar bid is domiciled in a state with a preference law that penalizes Idaho domiciled contractors, the
Division of Public Works must apply the preference law (percentage amount) of that domiciliary state to that
Contractor’s bid.

IDAHO PUBLIC WORKS CONTRACTOR’S LICENSE: With regard to possessing an appropriate license or
certificate of competency, the Contractor must have at the time of the bid opening and must maintain throughout
the duration of the project, a current license in the appropriate category (class, type and specially calegory) as
issued by the Public Works Contractors State License Board,

BID SECURITY

AMOUNT AND FORM OF SECURITY: To be considered, bids must be accompanied by an acceptable bid
security in an amount of $1,000.00. The security may be in the form of a bond or a certified or cashier's check. A
standard surety bid bond form meeting all the conditions of AlA Document A310 is acceptable and, if used, must
inctude a certified and current copy of the power of attorney if the bond is executed by the attorney-in-fact on
behalf of the surety.

FORFEITURE: A successful bidder who fails to sign the Contract for the Work or furnish the required bonds within
ten (10) calendar days following the receipt of notice of intent to award a Contract is subject to forfeiture in
accordance with Section 54-1904E, Idaho Code.

RETENTION OF SECURITY: Bid security shall be retained for no more than forty-five (45) calendar days after
the opening of bids, so long as the bidder has not been notified of the acceptance of the bid.

BID WITHDRAWAL

PRIOR TO BID CLOSING: If a bid has been submilted, it may be withdrawn in person by a bidder's authorized
representative before the opening of the bids. A bidder’s representative will be reguired to show identification and
sign on a bid summary sheet before it will be released. After bid closing, no bid may be withdrawn except in strict
accordance with these instructions or applicable law.

BID MODIFICATION

PRIOR TO BID CLOSING: If a bid has been submitted, it may be modified by the submission of a written
document contained in a separate sealed envelope marked "Bid Modification from [Name of Bidder] for DPW
Project No: 21-857. DPW Project Name: Elevator Service, Maintenance, Alteration, and Repairs Contract - Capitol
Mall,” THE DOCUMENT MODIFYING THE BID MUST BE SIGNED IN INK BY AN AUTHORIZED
REPRESENTATIVE OF THE SUBMITTING BIDDER. THE DIVISION OF PUBLIC WORKS RESERVES THE
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RIGHT TO REQUIRE PRESENTATION OF EVIDENCE SATISFACTORY TO IT TO ESTABLISH THE
AUTHORITY TO ACT ON BEHALF OF THE SUBMITTING BIDDER. NO OTHER FORM OF MODIFICATION
(INCLUDING TELEPHONE, FACSIMILE OR ELECTRONIC MAIL) WILL BE ACCEPTED. AFTER BID
CLOSING, NO BID MAY BE MODIFIED EXCEPT IN STRICT ACCORDANCE WiTH THESE INSTRUCTIONS

OR APPLICABLE LAW.

RELIEF FROM BIDS

CONDITIONS FOR RELIEF: Relief from bids is subject fo Sections 54-1904B through 54-1204E, Idaho Code. in
the event a bidder discovers a mistake in its bid following the bid opening and wishes to withdraw its bid, the
bidder shall establish to the satisfaction of the Owner, pursuant to Section 54-1904C, Idaho Code, that a clerical
or mathematical mistake was made; the bidder gave the public entity (Owner) written notice within five (5) calendar
days after the opening of the bid of the mistake, specifying in the notice in detail how the mistake occurred; and
the mistake was material.

DETERMINATION: If the Owner determines that the bidder has satisfied the requirements of Section 54-1904C,
ldaho Code, to entitle it to relief from a bid because of a mistake, it shall prepare a report in writing to document
the facts establishing the existence of each required element. The report shall be available for inspection as a
public record and shall be filed with the public entity soliciting bids. A bidder claiming a mistake and satisfying all
the required conditions of Section 54-1904C, ldaho Code, shall be entitled to relief from the bid and have any bid
security returned by the Owner. Bidders not satisfying the conditions of Section 54-1904C, Idaho Code shall be
subject to forfeiture in accordance with Section 54-19048B, Idaho Code. A bidder who claims a mistake or who
forfeits its bid security shall be prohibited from participating in any re-bidding of that project on which the mistake
was claimed or security forfeited and the Owner may award the Contract to the next lowest responsive and
responsible bidder.

BIDDER'S REPRESENTATIONS

REPRESENTATIONS UPON SUBMITTING A BID: By submitting its bid, a bidder represents and warrants the
foltlowing:

1. The person signing the bid is authorized to bind the bidder;

2. It has all required licenses, permits or other authorizations necessary o submit its bid;

3. It has received, read and reviewed the Contract, has submitted any questions in writing regarding the
same and has received an answer fo such questions;

4. Its bid is based upon the requirements of the Contract without exception;

5. It is in compliance with Title 72, Chapter 17, Idaho Code, regarding a drug-free workplace and has

included the required affidavit regarding the same;

Will comply with all laws regarding employment of persons not authorized to work in the United States;

It will retain bid security and hold and honor all bid prices for forty-five (45) calendar days from the date

of bid opening, and cannot be withdrawn after the bid opening;

8. Hs bid prices shown for each item on the bid proposal form Include all labor, material, equipment, overhead
and compensation to complete all of the Work for that item.

~No

BID AWARD

AWARD METHOD: Service contracts for the State of Idaho are awarded to the lowest responsible and responsive
bidders. The low bidders, for purposes of award, shall be the responsible and responsive bidders offering the low
aggregate amount for the Total Bid Amount, plus any weighting criteria selected by the Cwner, and identified with
the bid documents. The Owner anticipates issuing one contract to the Contractor submitting the lowest bid. Award
is also subject to the requirements of ldaho Code, including Title 67, Chapter 57; Title 67, Chapter 23; Title 54,
Chapter 19; and Title 44, Chapter 10. It is the bidder's responsibility to conform to ALL applicable federal, state
and local statutes or other applicable legal requirements. The information provided herein is intended to assist
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bidders in meeting applicable requirements but is not exhaustive and the Owner will not be responsible for any
failure by any bidder to meet applicable requirements.

DETERMINATION OF RESPONSIBILITY: The Owner reserves the right to make reasonable inquiry about or
from the submitting bidder or from third parties to determine the responsibility of a submitting bidder. Such inguiry
may include, but not be limited to, inquiry regarding experience and expertise related to the Project, manpower
and other resources, financial stability, credit ratings, references, potential subcontractors and past performance.
The unreasonable failure of a submilting bidder to promptly supply any requested information may result in a
finding of non-responsibitity.

NOTICE OF EFFECTIVENESS: No Contract is effective until the authorized Owner's Official, the Administrator
of Public Works, and the Contractor have signed the Contract. The bidder shall not provide any goods or render
services unti the Confract has been signed and a Work Order, Purchase Order, or Notice to Proceed has been
issued. The Owner is in no way responsible for reimbursing the bidder for goods provided or services rendered
prior to the issuance of a Work Order, Purchase Order, or Notice to Proceed from the Owner,

INCURRING COSTS: The Owner is not liable for any cost incurred by bidders prior to the Notice to Proceed,
Purchase Order or Do Not Exceed Word Order.

PRIOR ACCEPTANCE OF DEFECTIVE BIDS OR PROPOSALS: The Owner may not completely review or
analyze bids that appear to fail io comply with the requirements of the bid documents, nor will the Owner
investigate the references or qualifications of those who submit such bids. Therefore, any acknowledgment that
the selection is complete shall not operate as a representation by the Owner that an unsuccessful bid was
responsive, complete, sufficient, or lawful in any respect.

POST-AWARD SUBMITTALS: Upon receipt of a Notice of Intent to Award, the apparent low responsive and
responsible bidder shall provide documentation required in such Notice. Such Notice of Intent to Award shall
generally require the bidder to return to the Owner, within ten (10) days of receipt, a signed Contract, all required
bonds, proof of insurance and documentation required by the tdaho State Tax Commission (report and affidavit).

OWNER’S RIGHT TO REJECT: Prior to execution of the Contract, the Owner shall provide written notice of
any reasonable objection to any person or entity proposed by the bidder. Upon receipt of such notice, the bidder
may withdraw its bid, without forfeiture, or propose a substitute and identify any change in any bid amount caused
by such substitution. The Owner may accept or reject the substitution or the adjusted price. If the Owner rejects
the substitution or the adjusted price, it will return the bidder’s bid guarantee.

END OF INSTRUCTIONS
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BID PROPCSAL

TO: STATE OF IDAHO
DIVISION OF PUBLIC WORKS

Gentlemen:

The Bidder, in compliance with your Invitation for Bids for Elevator Service Contract: 24-876 Elevator Service,
Maintenance, Alteration, and Repairs Contract — Chinden Campus, having examined the Instructions fo Bidders, this
Bid Proposal and all attachments hereto, and the Contract Documents, hereby proposes to furnish all labor, materials,
equipment and supplies and to provide the service and insurance in accordance with the Contract Documents at the
prices stated. These prices are to cover all expenses incurred, including business overhead, profit, employee benefits,
taxes, trade specific tools and equipment, transpertation/vehicles, efc., to perform the Work reguired under the
Contract Documents. See Service Contract Exhibits A and C for project specific specialty equipment examples,
payments, etc.

Bidder hereby agrees toc commence work under the Contract upon receipt of a written Work Order, Purchase Order,
or Notice fo Proceed from the Owner and to expeditiously complete the Work. The Contract will be in effect for a
period of one year from the Effective Date of the Contract with provisions for two, one year extensions.

The following Attachments are incorporated herein by this reference:

IDAHO PUBLIC WORKS CONTRACTOR'S LICENSE NO.

CONTRACTOR'S AFFIDAVIT CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE

BIDDER’S ACKNOWI. EDGEMENT STATEMENT

DIVISION OF PUBLIC WORKS ELEVATOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS
CONTRACT FORM OF AGREEMENT

Dom>

Bidder acknowledges receipt of Addenda No. .
{List all Addenda)

FOR COMPLETE FULL-SERVICE MAINTENANCE AS DESCRIBED IN EXHIBITS C and D:

Chinden Campus Buildings, Boise idaho

b 110TW Kone (2) Pass/Service Ey?;;’l‘:l?:
ﬁ%i_nziliﬂ w Kone (2) Pass/Service :—rl]yg::gl?cd
2?‘;;;?21 w Kone/Esco (2) Pass/Service ;;‘y(c‘;’rrg&’l‘f
g;};;sﬂ W Dover (2) Pass/Service myg:g{fl?g
?3?15:1;;?71 W Dover/Kone (2) Pass/Service Ey(jﬁgﬂf?:
?;?1;;(};?51 w Dover/Kone (2) Pass/Service :El]y(dg:gtjl!?c?
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#8 - 11331 W , In Ground
Chinden Dover (2) Pass/Service Hydraulic 3
Monthly Total = §
Monthly Total ($ } X 12 = Yearly Maintenance Cost = Ag

Hourly Labor Rates for optional Alterations and Repair services:

Standard Rate 1. $ Per Hour X 200* hours = B3
{7am to & pm, Monday thru Friday, excluding Holidays)

Premium/Overtime Rate 2 3 Per Hour X 100" hours = C$
{All other hours not considered Standard Rate hours)

Materials % Cost plus percent (Mark-up) X $15,000* = D§
(Example: 156% /100+1 X $15,000 = $17,250)

Per car charge for “DBS five-vear testing and inspection certification”:
{Only itiwhen required during the contract ferm)

Traction Elevators $ Per Car X 4* = ES$
Hydraulic Elevators 3 Per Car X 4* = F$
Formula: A+B+C+D+E+F= Bid Total $

Hourly Rates shall include all travel, taxes, insurance, fringe benefits, and contractor overhead and profit.

! Standard Rate: Regular work hours are defined to be ALL hours worked between 7am and 5pm, Monday thru
Friday, prevailing local time.

2Premium/Qvertime Rate: Other than regular work hours is defined as all other hours not considered standard rate
regutar work hours as listed above. This includes any/all hours worked on weekends and holidays. in addition all
Premium/Overtime Rates must be equal to or greater than Standard Rates. Any Premium/Overtime Rates
intentionally left blank or entered as zero (0), or less than Standard Rates on the Bid Proposal Form (Page 1) will be
considered non-responsive.

* Materials, Specialty Equipment, Parts, Subcontractor Costs: Materials, specialty eguipment, parts and
subcontractor charges will be paid at the invoice cost plus the following percentage mark-up. Specialty equipment
required for a project shall be discussed with Owner prior to agreeing to a price for that specific project. A copy of all
invoices must be submitted with billings for any item exceeding $100.00. At the discretion of the owner, the
contractor may be requested to provide invoices for any items.

Bond costs, shipping costs, permit fees and taxes will be paid at the contractor's or subcontractor's actual invoice
cost, without markup. A copy of ALL invoices and timesheets must be submitted with billings for any item exceeding
$100.00. At the discretion of the Owner, the contractor may be requested by the Owner to provide invoices for all
items.

* The annual labor hours and material cost factors for optional services are for bid evaluation only. The actual
hours worked, and materials furnished in a one-year period may vary.

Bidder understands that the Owner reserves the right {o reject any or afl bids and to waive any informality in the
bidding.
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Bidder agrees that this bid shall be good for a period of forty-five {45) calendar days after the scheduled opening time
for receiving bids.

Upon receipt of written Notice of Intent to Award of this bid, Bidder will execute the Contract within ten (10) days and
deliver Insurance Certificates as required by Article 21, and Performance and Payment Bonds as required by Article
24 of the Contract.

The bid security in the amount of $1,000.00 is fo become the property of the Owner, in the event the Contract and
bond are not executed within the time set forth, as liquidated damages for the delay and additional expense to the
Owner caused thereby.

Bidder warrants that bid has been prepared and that any contract resulting from acceptance of this bid is subject
to Executive Order 2009-10 and the Service Coniract Agreement.

Bidder understands that an Elevator Service, Maintenance, Alteration, and Repairs Contract shall be awarded to
the lowest responsive bidder as determined by the formula for bid evaluation contained within this bid proposal.
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Have you remembered to include bid security (bid bond or a certified or cashier’s checl), Contractor’s
Affidavit Concerning Alcohol and Drug-Free Workplace and a signed copy of the Bidder’s Acknowledgment
Statement with your bid?
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ATTACHMENT A

The undersigned notifies that it is of this date duly licensed as an Idaho Public Works Contractor and further that it

possesses Idaho Public Works Contractor’s License No. , and is domicited in the
State of
Dated this day of \

(date) {month) (ylear)

Respectfully submitted by:

(Company)

{Seal - if bid is by a corporation)

(Street or PO Address)

(City, State and zip code)

{Authorized Signature)

(Title)

(Telephone Number)

{FAX Number)

All work performed on the buildings at the Chinden Campus wil be bitled to:
State of idaho

Division of Public Works
502 N. 4th Street

P.O. Box 83720

Boise, ID 83720-0072

BID PROPOSAL
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ATTACHMENT B

Execute and Submit with Bid

CONTRACTOR'S AFFIDAVIT
CONCERNING ALCOHOL AND DRUG-FREE WORKPLACE

STATE OF

COUNTY OF

Pursuant to the Section 72-1717, Idaho Code, |, the undersigned, being duly sworn, depose and certify that
is in compliance with the provisions of Section 72-1717, ldaho Code;

that provides a drug-free workplace program that complies with the
provisions of Title 72, Chapter 17, ldaho Code, and will maintain such program throughout the life of a state
construction contract; and that shall subcontract Work only to

subcontractors meeting the requirements of Section 72-1717(1)(a), idaho Code.

Name of Contractor

Address

City and State

By:

(Signature)

Subscribed and sworn to before me this day of

Commission expires;

NOTARY PUBLIC, residing at

FAILURE TO EXECUTE THIS AFFIDAVIT AND SUBMIT IT ALONG WITH YOUR BID SHALL MAKE YOUR BID
NONRESPONSIVE.
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ATTACHMENT C

Execute and Submit with Bid

BIDDER'S ACKNOWLEDGMENT STATEMENT

NOTE: THE INFORMATION CONTAINED HEREIN IS A SUMMARY OF CERTAIN CONTRACT PROVISIONS
AND DOES NOT CHANGE THE CONTRACT DOCUMENTS THAT WILL GOVERN THIS PROJECT.

Division of Public Works Project No.24-876, Project Name: Elevator Service, Maintenance, Alteration,
and Repairs Contract, Chinden Campus.

By submitting a bid for this Project, the undersigned bidder agrees that, if awarded the Contract, Contractor will
conform to all conditions and requirements of the Contract, including but not limited to:

Contractor agrees to comply with conditions pertaining to Sections 44-1001 and 44-1002, ldaho Code,
requiring the employment of ninety-five percent (95%) bona fide Idaho residents and providing for a preference
in the employment of bona fide tdaho residents.

Work done under this contract shall be performed by the least expensive labor category, per Exhibit A of the

Contract, qualified to do the work.

The Contractor may, on the terms and conditions set forth in the Contract, subcontract portions of the Work
not done by the Contractor’s own forces. The total amount of work to be subcontracted shall not exceed 50%
of the total value of each Work Order, Purchase Order, or Notice to Proceed, unless authorized in writing by
the Owner.

Contractor agrees that in-house shop time, if applicable, will be bifled at the regular rate, plus material, plus
markup.

Certification Concerning Boycott of Israel: Pursuant to Idaho Code section 67-2346, if payments under the
Contract exceed one hundred thousand dollars ($100,000) and Contractor employs ten or more persons,
Contractor certifies that it is not currently engaged in, and will not for the duration of the Contract engage in,
a boycott of goods or services from Israel or territories under its control. The terms in this section defined in
Idaho Code section 67-2346 shall have the meaning defined therein.

Ownership or Operation by China. Pursuant to Idaho Code section 67-2359, Contractor certifies that it is not
currently owned or operated by the government of China and will not for the duration of the Contract be
owned or operated by the government of China. The terms in this section defined in Idaho Code section 67-
2359 shall have the meaning defined therein.
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FAILURE TO EXECUTE THIS ACKNOWLEDGMENT MAY MAKE YOUR BID NONRESPONSIVE.

i, , being duly authorized to bind the
(type or print name of individual)

bidder, . does hereby certify that | have fully read
(type or print name of company)

and understand this document and that it highlights certain parts of the Contract that will be entered between the
parties and that will govern this Project.

Authorized Signature:

Title:

Date:

END OF BID PROPOSAL
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ELEVATOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS CONTRACT
BETWEEN OWNER AND CONTRACTOR

THIS ELEVATOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS CONTRACT BETWEEN
OWNER AND CONTRACTOR (the “Contract’) is by and between the State of ldaho, Department of
Administration, Division of Public Works (“DPW’ or the "Owner") and {the “Contractor”) and is for
the Project (the "Project’) identified as DPW Project No.24-8768, ELEVATOR SERVICE, MAINTENANCE,
ALTERATION, AND REPAIRS CONTRACT, CHINDEN CAMPUS, as more fully described in Exhibit A, and
incorporated herein by reference. This Contract shall be effective onthe __(day) of __(month) ____ (year), when
executed by both parties.

In consideration of the mutual promises, covenants, and agreements stated herein, and for other good
and valuable consideration, the sufficiency of which is hereby acknowledged, the Owner and the Contractor agree
as set forth below:

ARTICLE 1
CONTRACT DOCUMENTS

11 The Contract Documents consist of this Contract and any Addenda thereto issued prior to and all
modifications issued after execution of this Contract, written amendments signed by both the Owner and the
Contractor, Change Directives, Modifications, and any written orders by the Owner (the “Contract Documents”).
Documents not included or expressly contemplated in this Article 1 do not, and shall not, form any part of the
Contract Documents.

1.2 The term “Work” means the construction and services required by the Contract Documents, whether
completed or partially completed, and includes all other labor, materials, equipment and services provided or to
be provided by the Contractor to fulfill the Contractor’s obligations.

13 The contractor will receive detailed information for each project (each such project is a “project”), and a
separate Notice to Proceed or Work Order will be issued by the Owner describing the Project, including scope
and method of compensation. This Contract will be incorporated by reference into any such Notice to Proceed or
Work Order.

ARTICLE 2
REPRESENTATIONS AND WARRANTIES OF THE CONTRACTOR

In order to induce the Owner to execute this Contract and recognizing that the Owner is relying thereon,
the Contractor, by executing this Contract, makes the following express representations to the Owner:

2.1 The Contractor is fully qualified to act as the Contractor for the Project and has, and shall maintain any
and alf licenses, permits or other authorizations necessary to act as the Contractor and shall perform the work
required by the contract documents for, the project.

2.2 The Contractor shall become familiar with the Project site and the local conditions under which the Project
is to be constructed and operated particularly in correlation to the requirements of the Contract and subsequent
information as provided per 1.3, above.

2.3 The Contractor has received, reviewed, compared, studied and carefully examined all of the documents
which make up the Contract Documents, including the Summary of Work, Specifications, and any Addenda, and
has found them in all respects to be complete, accurate, adequate, consistent, coordinated and sufficient for
performance of the work. Such review, comparison, study and examination shall be a warranty that the contractor
believes that the documents are complete, and the Project is buildable as described except as reported in writing.

2.4 The Contractor warrants that the Contract Time is a reasonable period for performing the Work.
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2.4 The Contractor warrants to the Owner that all labor furnished on this Project shall be competent to perform
the tasks undertaken: materials and equipment furnished under the Contract will be new and of high quality unless
otherwise required or permitted by the Contract Documents; that the Work will be complete, of high quality and
free from defects not inherent in the quality required or permitted; and that the Work will strictly conform to the
requirements of the Contract Documents. Any Work not strictly conforming to these requirements, including
substitutions not properly approved and authorized, shalt be considered defective. The Contractor's warranty
excludes remedy for damage or defect caused by abuse by Owner or its representatives, modifications not
executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear
and normal usage. If required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. This warranty shall survive the completion of the Contract payment to the
Contractor.

2.5 Work done under this contract shall be performed during regular work hours unless specifically requested
in writing by Owner to work Off-Hours or Overtime hours.

2.6 Certification Concerning Boycott of Israel. Pursuant to Idaho Code section 67-2346, if payments under
the Contract exceed one hundred thousand dolars ($100,000) and Contractor employs ten or more persons,
Contractor certifies that it is not currently engaged in, and will not for the duration of the Contract engage in, a
boycott of goods or services from Israel or territories under its control. The terms in this section defined in Idaho
Code section 67-2346 shall have the meaning defined therein.

2.7 Ownership or Operation by China, Pursuant to Idaho Code section 67-2359, Contractor certifies
that it is not currently owned or operated by the government of China and will not for the duration of the Contract
be owned or operated by the government of China. The terms in this section defined in Idaho Code section 67-
2359 shall have the meaning defined therein

ARTICLE 3
INTENT AND INTERPRETATION

With respect to the intent and interpretation of this Contract, the Owner and the Contractor agree as
follows:

31 This Contract constitutes the entire and exclusive agreement between the parties with reference to the
Project(s), and supersedes any and all prior discussions, communications, representations, understandings,
negotiations or agreements. This Contract also supersedes any bid documents.

3.2 The intent of the Contract is to include all items necessary for the proper execution and completion of the
Project and anything that may be required, implied or inferred by the documents which make up this Contract, or
any one or more of them, shall be provided by the Contractor for the amount stipulated in each Notice to Proceed
or Work Order. The Contract Documents are complementary, and what is required by one shall be as binding as

if required by all.

3.3 Nothing contained in this Contract shall create, nor be interpreted to create, privity or any other
relationship whatsoever between the Owner and any person or entity except the Contractor; provided, however,
that the Owner is entitled to performance and enforcement of obligations under the Contract intended or necessary
to facilitate its duties. Any reference to the Owner or the Contractor shall be deemed to include authorized

representatives.

34 When a word, term or phrase is used in this Contract, it shall be interpreted or construed first as defined
herein; second, if not defined, according to its generally accepted meaning in the construction industry; and third,
if there is no generally accepted meaning in the construction industry, according to its common and customary

usage.
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3.5 The words "include,” "includes,” or "including,” as used in this Contract, shall be deemed to be followed
by the phrase "without limitation.”

3.6 The specification herein of any act, failure, refusal, omission, event, occurrence or condition as
constituting a material breach of this Contract shall not imply that any other, non-specified act, failure, refusal,
omission, event, occurrence or condition shall be deemed not to constitute a material breach of this Contract.

3.7 The Contractor shall have a continuing duty to read, examine, review, compare and contrast each of the
documents which make up this Contract, shop drawings and other submittals, and shall give timely written notice
to the Owner of any conflict, ambiguity, error or omission which the Contractor may find with respect to these
documents before proceeding with the affected Work.

3.8 In the event of any conflict among any of the documents which make up this Contract, the Owner shall
interpret the documents, and the interpretation shall be binding on both the Owner and Confractor; provided,
however, that this does not change the Owner's right to make decisions regarding Claims in accordance with
Article 13 and Article 14, If no interpretation is provided by the Owner, the most stringent requirement in the
Contract Documents will apply.

ARTICLE 4
OWNERSHIP OF DOCUMENTS

4.1 Unless otherwise agreed by the Owner and its consultants, the party that prepared the drawings,
specifications and other documents is the author of such with all copyright, common law, statutory and other
reserved rights. The Contractor may retain one (1) record set of the Drawings and Specifications and other
documents but shall not own or claim any copyright in them.

4.2 The Drawings and Specifications and other documents, and any copies, are to be used solely for this
Project, and not on any other project, or additions to this Project outside this Contract, without written consent of
the Owner, and the Owner's consultants; provided, however, that copies may be made of applicable portions as
necessary for completion of the Work. Such copies shall include any copyright notice on the Drawings and
Specifications and other documents. Submission to or use by a regutatory body related to this Project is an
acceptable use.

ARTICLE S
CONTRACTOR'S PERFORMANCE

The Contractor shall perform alf of the Work required, implied or reasonably inferable from this Contract,
including the following;

5.1 Construction of the Project(s) or completion of the work.
5.2 The furnishing of any required surety bonds and insurance.

53 The provision or furnishing, and prompt payment therefore, of labor, supervision, services, materials,
supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power, fuel, heat, light, cooling
or other utilities required for construction and all necessary permits, required for the construction of the Project.
Construction projects for the State of tdaho require a building permit issued by the Division of Building Safety,

5.4 The creation and submission of a detailed and comprehensive set of marked up blue or black-lined record
drawings. Said record drawings shall be submitted to and approved by the Owner as a condition precedent to final
payment to the Contractor.
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5.5 The Contractor is solely liable for theft or damage of materials and equipment stored on the Worksite but
not yet installed in the facility. The Contractor shall protect and replace any loss of materials due to theft or
damage, until final acceptance of the Project.

ARTICLE 6
TIME FOR CONTRACTOR’S PERFORMANCE

6.1 The Contractor shall commence performance of the work in accordance with each Notice to Proceed or
Work Order issued by the Owner and shall diligently continue its performance to and until final completion of each
Project. The Contractor shall accomplish Substantial Completion, as defined in Section 6.3 of each Project on or
before the time indicated in each Notice to Proceed or Work Order. The period of time, including any adjustments
made under this Contract, for the Contractor to reach Substantial Completion is the “Contract Time.”

6.2 The contract may be assessed by and be responsible to the Owner for an amount indicated in each Notice
to Proceed or Work Order for each and every calendar day of unexcused delay in achieving Substantial
Completion beyond the date set forth for Substantial Completion. Any sums owed hereunder by the Contractor
shall be payable not as a penalty but as liquidated damages, representing an estimate of delay damages likely to
be sustained by the Owner estimated at the time of this Contract. When the Owner reasonably believes that
Substantial Completion will be inexcusably delayed, the Owner shall be entitted, but not required, to withhold from
any amounts otherwise due the Contractor an amount then believed by the Owner to be adequate to recover
liquidated damages applicable to such delays. if and when the Contractor overcomes the delay in achieving
Substantial Completion, or any part thereof, for which the Owner has withheld payment, the Owner shall promptly
release to the Contractor those funds withheld, but no longer applicable, as liquidated damages. The Owner's
right to iiguidated damages is not, and shall not be deemed to be, an exclusive remedy for the delay and Owner
shall retain alf remedies at law or in equity for the delay or other breach. The Owner and Contractor waive claims
against each other for consequential damages for delay under this agreement.

6.3 The term “Substantial Completion,” as used herein, shall mean that point at which, as certified in writing
by the Design Professional, or if there is no Design Professional, as certified by the Owner, the entire Project is
at a level of completion in strict compliance with the Contract Decuments, such that the Owner or its designee can
enjoy beneficial use or occupancy and can use or operate it in all respects for its intended purpose. If, in the
reasonable determination of the Owner, receipt of operation and maintenance manhuals or completion of training
is necessary for such beneficial use or occupancy, then there shall be no Substantial Completion until such
manuals are provided or such training is completed. f the Contract Documents require a manufacturer's warranty,
then there shall be no Substantial Completion until such warranty has been provided. Partial use or occupancy
of the Project shall not result in the Project being deemed substantially complete, or accepted as substantially
complete, and such partial use or accupancy shall not be evidence of Substantial Completion. The Project shall

not be deemed accepted until it is finally complete.

6.4 Any request by the Contractor for an extension of the Contract Time must be made in accordance with |
and is subject to, Article 13 and Atticle 14 related to claims

6.5 The Owner shall have no liability of any kind to the Contractor if a schedule or other document submitted
by the Contractor shows an intention to complete the Work prior to the scheduled completion date and for any
reason other than Owner caused delay, the Contractor is not able to achieve such early completion.
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ARTICLE 7
CONTRACT SUM AND CONTRACT PAYMENTS

71 The Owner shall pay, and the Contractor shall accept, as full and complete payment for the Contractor's
timely performance of its obligations hereunder, the Service Contract Amount authorized in each separate Notice
to Proceed or Work Order and using the submitted labor rates indicated in Exhibit A. The Service Contract Amount
shall not be modified except as provided in this Contract.

7.2 Prior to submiitting its first pay application, the Contractor shall prepare and present to the Owner the
Contractor's Schedule of Values apportioning the Service Contract Amount among the different elements of the
Project for purposes of periodic and final payment. The Contractor's Schedule of Values shall be presented in
whatever format, with such detail, and backed up with whatever supporting information the Owner reasonably
requests. The Contractor shall not imbalance its Schedule of Values nor artificially inflate any element thereof.
The violation of this provision by the Contractor shall constitute a materiat breach of this Contract. The
Contractor's Schedule of Values will be utilized for the Contractor's requests for payment but shall only be so
utilized after it has been approved in writing by the Owner. A schedule of values is not required on projects with
a construction amount of less than $50,000.

7.3 The Owner shall pay the Service Contract Amouni(s) to the Contractor in accordance with the procedures
set forth in this Article. The Contractor shall submit a Contractor's Request for Payment, on or before the day of
each month indicated in Exhibit A or otherwise agreed to, after commencement of performance, but no more
frequently than once monthly. Said payment request shall be on Qwner's standard form, or an alternate form
approved by the Owner, and shall include whatever supporting information as may be required by the Owner.
Therein, the Contractor may request payment for one hundred percent (100%) of the Work satisfactorily completed
to the date of the Contractor's Request for Payment, based on the Service Contract Amount altocated on the
Schedule of Values. The Contractor's Reguest for Payment may include only: properly provided labor, materials
or equipment properly incorporated into the Project, and time and materials or equipment necessary for the Project
or that will be incorporated into the Project and are properly stored at the Project site (or elsewhere if off-site
storage is approved in writing by the Owner). The Contractor's Reguest for Payment must exclude the total amount
of previous payments received from the Owner. Any payment on account of stored materials or equipment will be
subject to the Contractor providing written proof that the Owner has title to such materials or equipment and that
they are fully insured against loss or damage. Each such Contractor's Request for Payment shall be signed by
the Contractor and its submission shall constitute the Contractor's affirmative representation that the quantity of
Work has reached the level for which payment is requested; that the Work has been properly installed or
performed in strict compliance with the Contract; that all Work for which the Owner has previously paid is free and
clear of any fien, claim or other encumbrance of any person whatsoever; and that the Coniractor knows of no
reason why payment should not be made as requested. As a condition precedent to payment, the Contractor
shall, if required by the Owner, furnish to the Owner properly executed waivers or releases, in a form acceptable
to the Owner, from all subcontractors, materialmen, suppliers or others having any claims or alleged claims,
wherein said subcontractors, materialmen, suppliers or others shall acknowledge receipt of all sums due pursuant
to alf prior Contractor's Requests for Payment, and waive and relinquish any rights or other claims relating to the
Project or Project site. The submission by the Contractor of the Contractor's Request for Payment also constitutes
the Contractor's affirmative representation that, upon payment of the Contractor's Request for Payment submitted,
title to all Work included in such payment shall be vested in the Owner.

The Owner shall review the Contractor's Request for Payment and may also review the Work at the
Project site or elsewhere to determine whether the quantity and quality of the Work are as represented in the
Contractor's Reguest for Payment and as required by this Contract. The Owner shall approve in writing the amount
which, in the opinion of the Owner, is properly owing to the Contractor and such approval is required before the
Owner shall have any payment obligation. The Owner may withhold such approval, in whole or in part, as
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necessary to protect the Owner if it reasonably believes that the quantity or quality of the Work is not as
represented in the Contractor's Request for Payment or is not in strict conformance to the Contract Documents.

7.4 The Owner shall make payment to the Contractor no more than twenty-one (21} days following receipt by
the Owner of the written approval of each Contractor's Request for Payment. The amount of each such payment
shall be the amount approved for payment by the Owner less such amounts, if any, otherwise owing by the
Contractor to the Owner or which the Owner shall have the right to withhold as authorized by this Contract. The
Owner's approval of the Contractor's Request for Payment shafl not preclude the Owner from the exercise of any
of its rights it may have in this Contract, at law or in equity, as set forth in Paragraph 7.8 hereinafter.

7.5 Off-site storage will not be allowed under this Agreement, unless specifically agreed to by the owner.

7.6 When payment is received from the Owner, the Contractor shall immediately pay all subcontractors,
materialmen, laborer and suppliers the amounts they are due for the Work covered by such payment. The
Contractor shall not withheld from a subcontracter or supplier more than the percentage withheld from a payment
certificate for the subcontractor's or supplier's portion of the Work. In the event the Owner becomes informed that
the Contractor has not paid a subcontractor, materialmen, {aborer or supplier as provided herein, the Owner shall
have the right, but not the duty, to issue future checks and payment to the Contractor of amounts otherwise due
hereunder naming the Contractor and any such subcontractor, matertalmen, laborer or supplier as joint payees.
Such joint check procedure, if employed by the Owner, shall create no rights in favor of any person or entity
beyond the right of the named payees to payment of the check and shall not be deemed to commit the Owner to
repeat the procedure in the future.

7.7 Payment to the Contractor, utilization of the Project for any purpose by the Owner, or any other act or
omission by the Owner shall not be interpreted or construed as an acceptance of any Work of the Contractor not

strictly in compliance with this Contract.

7.8 The Owner shall have and be entitled to the right to refuse to make any payment, including by reducing
payment under any Contractor's Request for Payment, and, if necessary, may demand the return of a portion or
all of an amount previously paid to the Contractor for reasons that include the following:

1 The quality of the Contractor's work, in whole or part, is not in strict accordance with the
requirements of this Contract or identified defective work, including punch list work, is not remedied as
required by the Contract Documents;

2 The guantity of the Contractor's work, in whole or in part, is not as represented in the Contractor's
Request for Payment or otherwise;

] The Contractor's rate of progress is such that, in the Owner's opinion, Substantial Completion or
final completion, or both, may be inexcusably delayed or that the Owner will incur additional costs or
expense related to repeated Substantial Completion or final comptetion inspections through no fault of

the Owner,

4 The Owner reasonably believes that the Contractor has failed to use Contract funds, previously
paid the Contractor by the Owner, to pay Contractor's project-related obligations, including
subcontractors, laborers and material and equipment suppliers;

5 There are Claims made or it seems reasonably fikely that Claims will be made, against the Owner;
.6 The Contractor has caused a loss or damage to the Owner, or another contracior;
T The Owner reasonably believes that the Project cannot be completed for the unpaid balance of

the Contract Amount or the Owner reasonably believes that the Project cannot be completed within the
Contract Time and that the unpaid balance of the Contract Amount would be inadequate to cover the cost
of actual or liquidated damages for the anticipated delay;

.8 The Contractor fails or refuses to perform any of its obligations to the Owner; or
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9 The Contractor fails to pay taxes as required by Title 63, Chapter 15, ldaho Code.

In the event that the Owner makes written demand upon the Contractor for amounts previousty paid by
the Owner as contemplated in Paragraph 7.8, the Contractor shall promptly comply with such demand.

7.9 If the Owner, without cause, fails to pay the Contractor any amounts due and payable thirty (30) days
after those amounts are due pursuant to Paragraph 7.4, the Contractor shall have the right to cease the Work
until receipt of proper payment. Contractor must first provide written notice to the Owner of the Contractor's intent
to cease the Work ten (10) days prior to stopping the Work under this Paragraph. If any amounts remain unpaid
after fifty-one (51) days after the Owner approves the Contractor's Request for Payment under Paragraph 7.4,
interest at the rate of four percent (4%) per annum shall accrue on those unpaid amounts.

7.10  When Contractor considers Substantial Completion has been achieved, the Contractor shall notify the
Owner in writing and shall furnish to the Owner a listing of those matters yet to be finished. The Owner will
thereupon conduct an inspection to confirm that the Work is, in fact, substantially complete. Upon its confirmation
that the Contractor's work is substantially complete, the Owner will so notify the Contractor in writing and will
therein set forth the date of Substantial Completion. The Owner and the Contractor must accept the date of
Substantial Completion in writing. Guarantees and warranties required by this Contract shall commence on the
date of Substantial Completion. At the Contractor's Request for Payment following Substantial Completion, the
Owner shall pay the Contractor an amount sufficient to increase total payments to the Contractor to ninety-five
percent (95%) of the Contract Amount, less any liquidated damages, less the reasonable costs as determined by
the Owner for completing all incomplete work, correcting and bringing into conformance all defective and
nonconforming work, and handling any outstanding or potential Claims. If the Owner determines that the
Contractor has made or is making satisfactory progress on any uncompleted portions of the Work, the Owner
may, at its discretion, release a portion of the retainage to the Contractor prior to the actual final completion of the
conditions set forth in Paragraph 7.12. It is the intent of the parties that the Project will be accepted only in total
(at Substantial Completion and final completion) and not in phases unless provided for. Any acceptance other
than in total shall require written agreement by the Owner.

A For projects less than $50,000 the Contractor may submit a final billing as a means of establishing
the date of Substantial Completion

711 When Contractor considers the Project is at final completion, it shall notify the Owner thereof in writing.
Thereupon, the Owner will perform a final inspection of the Project. if the Owner confirms that the Project is
complete in full accordance with the Contract Documents and that the Contractor has performed all of its
obligations to the Owner, final approval for payment certifying to the Owner that the Project is complete and the
Contractor is entitled to the remainder of the unpaid Contract Amount, less any amount withheld pursuant to this
Contract.

712  As a condition precedent to final payment, on projects with a Contract Sum exceeding $50,000.00 the
Contractor must furnish the Owner, in the form and manner reguired by Owner the following:

N An affidavit that all of the Contractor's obligations to subcontractors, laborers, equipment or
material suppliers or other third parties in connection with the Project have been paid or otherwise
satisfied;

2 A release by the Contractor of all Claims it has or might have against the Owner or the Owner's
property (DPW’s form, Exhibit H);

3 Contractor's Affidavit of Debts and Claims (AIA Document G706);
4 Consent of Surety to final payment (AlA Document G707);

5 Confirmation of all DOPL final inspections, State Fire Marshall, required training, product
warranties, operating manuals, instruction manuals, other record documents, drawings and things
customarily required of the Contractor,
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6 A Public Works Contract Tax Release issued by the Idaho Tax Commission (See “Request for
Tax Release” form, Exhibit G incorporated herein by reference,, to be submitted by Contractor to the
Idaho Tax Gommission).

T Conditions Precedent to Final Payment - Exhibit J — Service Contract over $50,000, with all
checklist items complete and signed.

7.13  The Owner shall, subject to its rights set forth in this Contract, make final payment of all sums due the
Contractor within thirty (30) days of the Owner's execution of a final approval for payment and receipt of
documentation required by Paragraph 7.12, whichever is received later.

7.14  The Owner shall, subject to its rights set forth in this Contract, make final payment of all sums due the
Contractor within forty-five (45) days of the Owner's execution of a final approval for payment and receipt of
documentation required by Paragraph 7.13, whichever is received later.

7.15  Upon expiration and prior to renewal of the contract the Owner may consider adjustments to the
Contractor’s hourly rates. Except for any changes in the hourly rates resulting from a change order, the annual
adjustient for inflation will be no more than 3 percent per year.

ARTICLE 8
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER

8.1 The Administrator of DPW or his designee shall be the sole representative of the State of Idaho. The
Owner shall have authority to bind Owner only as specifically set forth in this Contract.

8.2 The Owner will assign a Project Manager and a Field Representative to represent the Owner, identified
in Exhibit B. The Owner’s Field Representative's duties, responsibilities and limitations of authority are in
accordance with DPW’s policies and procedures.

83 The Owner shall furnish to the Contractor, prior to the execution of this Contract, any and all written and
tangible material in its possession concerning conditions below ground at the site of the Project. Such written and
tangible material is furnished to the Contractor only in order to make complete disclosure of such material as
being in the possession of the Owner and for no other purpose. By furnishing such material, the Owner does not
represent, warrant or guarantee its accuracy, either in whole in part, implicitly or explicitly.

8.4 The Owner will secure and pay for all required easements, the plan check fee required by the Division of
Occupational & Professional Licenses, conditional use permits, and any other permits and fees specifically
indicated in the Contract Documents to be secured and paid for by the Owner.

8.5 The Owner will provide the Contractor one (1) copy of this complete Contract and the number of sets of
Drawings and Project Manuals (including Specifications) as indicated in Exhibit A. The Contractor may purchase
additional copies, at its expense, from the Owner.
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ARTICLE 9
STOP WORK ORDER

8.1 In the event the Contractor fails or refuses to perform the Work as required or fails or refuses to correct
nonconforming Work, the Owner may instruct the Contractor to stop Work in whole or in part. Upon receipt of such
instruction, the Contractor shall immediately stop as instructed by the Owner and shall not proceed further until
the cause for the Owner's instructions has been corrected, no longer exists or the Owner instructs that the Work
may resume. In the event the Owner issues such instructions to stop, and in the further event that the Contractor
fails and refuses within seven (7) days of receipt of same to provide adequate assurance to the QOwner that the
cause of such instructions will be eliminated or corrected, then the Owner shall have the right, but not the
obligation, to carry out the Work with its own forces or with the forces of another contractor, and the Contractor
shall be fully responsible and liable for the costs of performing such Work by the Owner. Without limiting what
else might constitute nonconforming Work, the existence of a gross safety violation or other situation or condition
that creates, or could imminently create, a threat of serious harm to persons or property, shall constitute
nonconforming Work and any order to stop the Work issued for such reason shall not be considered an
interference with the Contractor's performance of the Work or its means and methods. The rights set forth herein
are in addition to, and without prejudice to, any other rights or remedies the Owner may have against the
Contractor.

8.2 Any order to stop the Work issued pursuant to Paragraph 9.1 shall not be used to justify any Claim by the
Contractor for additional time or money.

ARTICLE 10
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR

In addition to any and all other duties, obligations and responsibilities of the Contractor set forth in this
Contract, the Contractor shall have and perform the following duties, obligations and responsibilities to the Owner:

101 The Contractor's continuing duties set forth in Paragraph 3.7 are by reference hereby incorporated in this
Paragraph 10.1. The Contractor shall not perform Work without adequate plans and specifications or, as
appropriate, approved shop drawings or other submittals. If the Contractor performs Work knowing or believing it
involves an error, inconsistency or omission in the Contract without first providing written notice to the Owner, the
Contractor shall be responsible for such Work and shall pay the cost of correcting same.

10.2  The Contractor shall take field measurements and verify field conditions and shall carefully compare such
field measurements and conditions and other information known to the Contractor with the Contract Documents
before commencing Work. Errors, inconsistencies or omissions discovered shall be reported to the Qwner
immediately in writing. Such examination, review and comparison shall be a warranty that the Contract Documents
are complete and the Project is buildable as described except as reported. Reported errors, inconsistencies or
omissions will constitute a request for an interpretation by the Owner and may constitute a Claim pursuant to
Article 13 hereof where appropriate.

10.3  The Contractor shall ensure that all Work shall strictly conform to the requirements of this Contract.

104  The Work shall be strictly supervised, the Contractor bearing full responsibility for any and all acts or
omissions of those engaged in the Work on behalf of the Contractor,

10.5  All labor furnished on this Project shall be competent to perform the tasks underiaken: materials and
equipment furnished under the Contract will be new and of high quality unless otherwise required or permitted by
the Contract Documents; the Work will be complete, of high quality and free from defects not inherent in the quality
required or permitted; and the Work will strictly conform to the requirements of the Contract Documents. Any
Work not strictly conforming to these requirements, including substitutions not properly approved and authorized,
shall be considered defective,
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10.6  Except as provided in Paragraph 8.3, the Contractor shall secure or provide and pay for all licenses,
permits required by the ldaho Division of Building Safety, governmental approvals and inspections, connections
for outside services for the use of municipal or private property for storage of materials, parking, utility services,
temporary obstructions, enclosures or opening and patching of streets, and for all other facilities and services
necessary for proper execution and completion of the Project. Costs for building permits, if required, shalf be
reimbursable by the Ownier to the Contractor, without mark-up.

10.7  The Contractor shall comply with and give notices required by laws, ordinances, rules, regulations and
lawful orders of public authorities bearing on performance of the Work.

10.8  The Contractor shall employ a competent project manager and necessary assistanis, as needed, to
oversee execution of the Work, The project manager shall be reviewed and must be approved by the Owner, and
shall not be changed except with the consent of the Owner, unless the project manager ceases to be employed
by the Contractor. Under this circumstance, any new project manager must be satisfactory to the Owner. Such
approval shall not be unreasonably withheld. The project manager shall represent the Contractor and all
communications given fo the project manager are deemed given to the Contractor.

10.9  On projects where the Contract Sum exceeds $50,000, the Contractor shall provide to the Owner a
schedule for completing the Work within a reasonable time, as agreed to by the Contractor and the Owner. Such
schedule shall be in a form acceptable to the Owner. The schedule must be submitted to and accepted by the
Owner prior to the first request for payment unless required earlier by the Specifications. The Contractor's
schedule must be updated as required by the Owner to reflect conditions encountered and shall apply to the total
Project. The Contractor's revisions to the schedule shall not constitute a waiver of the requirement to complete
the Project in a timely manner or a manner allowed by the Contract, unless additional time for performance has
been allowed pursuant to a Change Order as defined in Section 16.2. Any changes in milestone begin or end
dates must be furnished to the Owner. Strict compliance with the requirements of this Paragraph shall be a
condition precedent to the payment to the Contractor and failure by the Contractor to strictly comply with said
requirements shall constitute a material breach of this Contract.

10.10 Once a month, or at intervals as required by the Owner, the Contractor shall advise the Owner of the
status of the Work (in duplicate) on the current schedule. if any project dates are not met on schedule, the
Contractor shall immediately advise the Owner in writing of the proposed action to bring the Work on schedute.
The Contractor shall also submit a detailed short term schedule, as required by the Specifications. This short term
schedule shall include a description of current and anticipated problem areas, delaying factors and their impact,
and explanation of corrective action taken or proposed. If the Work is behind schedule, the Contractor shal
indicate what measures it will take to put the Work back on schedule.

10,11 if the Work is not progressing through no fault of the Owner, as shown on the schedule, as determined
by the Owner, and the Owner does not believe the Contractor's proposed action to bring the Work on schedule is
adequate, then the Contractor shall be deemed in default under this Contract and the progress of the Work shall
be deemed unsatisfactory. In such event, the Owner, at its discretion, may require the Contractor to work such
additional time over regular hours, including Saturdays, Sundays and holidays, without additional cost to the
Owner to bring the Work on schedule.

10.12 The Contractor shall keep an updated copy of the Drawings and Project Manual (including Specifications)
and Addenda at the site. Additionally, the Contractor shall keep a current submittal schedule and a copy of
approved shop drawings and other submittals. All of these items shall be available to the Owner at all regular
business hours. Upon final completion of the Work, all of these items must be updated by the Contractor and
provided to the Owner and shall become the property of the Owner.

10.13 The Contractor shall carefully review and inspect for compliance with the Contract Documents, the shop
drawings and other submittals (including product data and samples) required by the Contract Documents and
shalfl submit to the Owner only submittals approved in accordance with this Article. Such review and submittal
shall be done promptly and in a sequence that will not delay its Work under this Contract or the activities of the
Owner or of separate contractors. Shop drawings and other submittals from the Contractor do not constitute a
part of the Contract. The Contractor shall not do any work requiring shop drawings or other submittals unless the
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Owner has verified compliance in writing. All Work requiring verified shop drawings or other submittals shall be
done in strict compliance with such approved documents. However, verification of compliance by the Owner shall
not be evidence that Work installed pursuant thereto conforms to the requirements of this Contract. The Owner
shall have no duty to review submittals that are not Contractor approved, partial submittals or incomplete
submittals. The Contractor shall maintain a submittal log which shall include, at a minimum, the date of each
submittal, the date of any re-submittal, the date of any approval or rejection and the reason for any rejection.

10.14  The Contractor shall maintain the Project site in a reasonably clean condition during performance of the
Work. Upon final completion, the Contractor shall thoroughly clean the Project site of all debris, trash and excess
materials or equipment.

10.15 At all times relevant to this Contract, the Owner shall have a right to enter the Project site and the
Contractor shall allow the Owner to review or inspect the work without formality or other procedure.

10.16 The presence or duties of the Owner's personnel or representatives at the construction site does not make
any of them responsible for those duties that belong to the Contractor or other entities and does not relieve the
Contractor or any other entities of their obligations, duties, and responsibilities, including any obligation or
requirement to have or to implement any health or safety plans or precautions. Except as provided in Paragraph
10.8, Owner's personnel have no authority to exercise any control over any Contractor or other entities or their
employees in connection with their work or any health or safety precautions and have no duty for inspecting,
noting, observing, correcting or reporting on health or safety deficiencies of the Contractor or other entities or any
other persons at the site except their own personnel. The presence of Owner's personnel at a construction site is
for the purpose of providing to Owner a greater degree of confidence that the completed Work will conform to the
Contract Documents and that the integrity of the design concept as reflected in the Contract Documents has been
implemented and preserved by the Contractor. For this Contract only, construction sites include places of
manufacture for materials incorporated into the construction Work and Contractor includes manufacturers of
materials incorporated into the construction Work.

1017 All work completed by the Contractor shall be warranted for the period of one-year from the date of
Substantial Completion to be free from all defects in materials, workmanship and quality. Contractor shall repair
any items identified {o be defective within the one year period at no additional cost to the Owner. Warranties in
addition to those identified above in this section, including manufacturer's warranties for equipment and materials
shall be as identified in the project manuals, drawings or other documentation for each specific project as
referenced in the Work Order, Purchase Order, or Notice to Proceed.

10.18 The presence or duties of the Owner’s personnel or representatives at the construction site, does not make
any of them responsible for those duties that belong to the Contractor or other entities and does not relieve the
Contractor or any other entities of their obligations, duties and responsibilities, including any obligation or
requirement to have or to implement any health or safety plans or precautions. Except as provided in Paragraph
10.9, Owner's personnel have no authority to exercise any control over any Contractor or other entities or their
employees in connection with their work or any health or safety precautions and have no duty for inspecting,
noting, observing, correcting or reporting on health or safety deficiencies of the Contractor or other entities or any
other persons at the site except their own personnel, The presence of Owner's personnel at a construction site is
for the purpose of providing to Owner a greater degree of confidence that the completed Work will conform to
the Contract Documents and that the integrity of the design concept as reflected in the Contract Documents has
been implemented and preserved by the Contractor. For this Contract only, construction sites include places of
manufacture for materials incorporated into the construction Work and Contractor includes manufacturers of
materials incorporated into the construction Work.

10.19  All work completed by the Contractor shall be warranted for the period of one-year from the date of
Substantial Completion to be fiee from all defects in materials, workmanship and quality. Contractor shall repair
any items identified to be defective within the one-year period at no additional cost to the Owner, Warranties in
addition to those identified above in this section, including manufacturer’s warranties for equipment and materials
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shall be as identified in the project manuals, drawings or other documentation for each specific project as
referenced in the Owner’s Web-based Management System,

ARTICLE 11
INDEMNIFICATION

i1.1 The Contractor shall indemnify, defend and hold harmless the State of Idaho, Division of Public
Works, its officers, agents, employees, from and against all liability, claims, damages, losses, expenses, actions,
settlements, attorneys’ fees, and suits whatsoever caused by, arising out of, or in connection with Contractor’s
acts or omissions under this Agreement or the Contractor’s failure to comply with any State or federal stature,

law, regulation, or rule.

11.2 Upon receipt of the State’s tender of indemnity and defense, Contractor shall immediately take all
reasonable actions necessary, including, but not limited to providing a legal defense for the State, to begin fulfilling
its obligation to indemnify, defend, and save harmless the State. Contractor’s indemnification and defense
liabilities described herein shall apply regardless of any allegations that a claim or suit is attributable in whole or
in part to any act or omission of the State under this Agreement. Contractor shall not be required to hold the State
harmless for damages attributed to the State in a final order issued by a court of competent jurisdiction.

11.3 Any legal defense provided by the Contractor to the State under this Section must be free of any
conflicts of interest, even if retention of separate legal counsel for the State is necessary. Any attorney appointed
to represent the State must first qualify as and be appointed by the Attorney General of the State of Idaho as a
Special Deputy Attorney General pursuant to Idaho Code sections 67-1401(13) and 67-1409(1). The State must
approve all settlement offers and agreements made on its behalf and has the option to attend any settlement or
alternative dispute resolution proceedings.

ARTICLE 12
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE OWNER

12.1  The Owner for this Project is identified in Exhibit B, incorporated herein by reference, along with any
authorized representatives and any limitations of responsibility. The duties, obligations and responsibilities of the
Owner shall be for contract administration and include the following:

1 The Owner shall draft proposed change authorization(s).

2 The Owner shall review and verify compliance or respond otherwise as necessary concerning
shop drawings or other submittals received from the Contractor.

3 The Owner shall be authorized to refuse to accept Work that is defective or otherwise fails to
comply with the requirements of this Contract. If the Owner deems it appropriate, the Owner may, require
extra inspections or testing of the Work for compliance with the requirements of this Contract.

4 The Owner shall review the Contractor's Request for Payment and shall verify in writing those
amounts which, in the opinion of the Owner, are properly owing to the Contractor as provided in this

Contract.

5 The Owner may require the Contractor to make changes which do not involve a change in the
Contract Amount or in the Contract Time consistent with the intent of this Contract. Such changes shall
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be given to the Contractor in writing under signature of the Owner and may be in the form of a
supplemental instruction.

.6 The Owner shall review and evaluate Claims and take other actions related to Claims in
accordance with Articies 13 and 14,

ARTICLE 13
CLAIMS

131 For purposes of this Contract, a “Claim” means a demand by the Contractor to the Owner, or by the Owner
to the Contractor, for a change in the Contract Amount, an extension of the Contract Time, an adjustment o or
interpretation of the Contract terms, or other relief with respect to the terms of the Contract, which demand the
Contractor or Owner asserts is required or allowed under the Contract Documents and which the Contractor and
the Owner have previously discussed and failed to agree upon.

13.2  For the Claim to be considered, it must meet the following requirements:

| The Claim must be in writing;

.2 The Claim by the Contractor must be signed by an authorized representative of the Contractor,
and the Claim by the Owner must be signed by an authorized representative of the Owner;

.3 The Claim by the Contractor must be provided to the Owner and the Claim by the Owner must
be provided to the Contractor,;

4 The Claim must be madse no later than ten (10) days after the event or first appearance of the
circumstance giving rise to the Claim;

5 The Claim must describe in detail all known facts and circumstances that the Contractor or Owner
asserts support the Claim;

8 The Claim must refer to the provision{s) of the Contract Documents that the Contractor or Owner
asserts support the Claim;

T The Contractor or Owner must provide all documentation or other information to substantiate the
Claim; and

.8 The Contractor or Cwner must continue its performance under this Contract pending the
resolution of any Claim; provided, however, that the Contractor shalt not perform any additional or
changed work not otherwise authorized in accordance with the Contract Documents.

13.3  The failure by the Contractor to meet any of the requirements of Paragraph 13.2 shall constitute a
complete waiver by the Contractor of any rights arising from or related to the Claim. Similarly, the faiture by the
Owner to meet any of the requirements of Paragraph 13.2 shall constitute a complete waiver by the Owner of any
rights arising from or related to the Claim.

13.4  If the Claim is made based on concealed or unknown site conditions, the following shall apply in addition
fo all other provisions applicable to the Claim:

A The condition must have been previously concealed and unknown or of a type not ordinarily
encountered in the general geographic location of the Project and must not have been reasonably
susceptible {o discovery; and

2 The Contractor shall notify the Owner of the condition and shall not disturb the condition until the
Owner has observed it or has waived in writing the right to observe it.
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13.5  |fthe Claim by the Contractor is for an increase in the contract amount, the following shall apply in addition
to all other provisions applicable to the Claim set forth in Section 13.2:

A Any increase in the Contract Amount shall be strictly limited to the direct costs incurred by the
Contractor and shall not include any other costs, indirect or other, including any costs for or related to lost
productivity, profit, home office overhead and any other overhead, legal fees, Claim preparation, any
matter previously resolved by a Change Order, equipment costs, costs related to the services of a project
manager unless the project manager was required full time by the Owner or the Contract Documents, any
costs associated with the failure to complete the Work early or in advance of the date required by the
Contract Documents, it being specifically agreed to by the parties that there is no intention to have the
Eichleay or other similar formula applicable to this Contract nor shall this Contract be deemed to be subject
to any such formula; and

2 The Owner shall have no liability for, and the Contract Amount shall not be increased related to,
any claims of third parties, including subcontractors, unless and until the liability of the Contractor for such
has been established in a court of competent jurisdiction and any such liability of the Owner shall be
fimited in the same manner as described in subparagraph 13.5.1.

13.8  Ifthe Claim by the Contractor is for an extension of the Contract Time, the following shail apply in addition
to all other provisions applicable to the Claim set forth in Section 13.2:

N The Contractor has been delayed in its performance by an act or omission of the Owner and
through no fault of the Contractor;

2 The Contractor has been delayed in its performance by unusually severe weather that could not
reasonably have been anticipated or by another event not within its reasonable control,

3 At the time it occurs or during its occurrence, the delay will preclude completion of the Project in
the time required by the Contract Documents; and

4 Any extension of the Contract Time shall be the Contractor’s sole and exclusive remedy for any
delay except a delay caused by the active interference of the Owner with the Contractor’s performance
which active interference continues after written notice to the Owner. The Owner's exercise of any of its
rights or remedies under this Contract, including ordering changes in the Work, directing suspension,
rescheduling or correction of the Work, do not constitute active interference.

13.7 If a Claim is made based on an error, inconsistency or omission in the Contract that was reasonably
susceptible to discovery by the Contractor and was not reported in accordance with Paragraph 2.3, that Claim
shall be denied.

13.8 If a Claim is made based on an error, inconsistency or omission in the Contract Documents that was
reasonably susceptible to discovery by the Contractor and was not reported in accordance with Paragraph 2.3, that
Claim shall be denied

ARTICLE 14
RESOLUTION OF CLAIMS

14.1  All Claims made by the Contractor in accordance with Article 13 shall be reviewed and evaluated by the
Owner. All claims made by the Owner in accordance with Article 13 shall be reviewed and evaluated by the
Contractor. If the Claim is not made in strict accordance with Article 13, it shall be rejected as waived.

14.2  No later than seven (7) days from receipt of the Claim by the Owner or Contractor, the receiving party
shall:

.1 Make a written request for more data to support the Claim; or
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2 Attempt to facilitate resolution of the Claim through informal negotiations; or

.3 Reject or approve all or part of the Claim and state the reasons for its decision.

14.3  Ifthe Owner or Contractor requests more data from the other party under subparagraph 14.2.1, the Owner
or Contractor shall respond no later than seven (7) days from receipt of such request, and provide additional data,
provide a date certain by which additional data will be provided, or state that it will not provide additional data.
Upon receipt of data, if any, in accordance with this section, the Owner or Contractor will complete the evaluation
of the Claim. Failure to respond at all or failure to provide data by the date specified in the response to the request
shall result in the Claim being evaluated based on the information in the Owner’s or Contractor's possession.

14.4  In evaluating the Contractor's Claim, the Owner may consult with other persons with knowledge or
expertise that may assist the Owner in its evaluation. In evaluating the Owner's Claim, the Contractor may consult
with other persons with knowledge or expertise that may assist the Contractor in its evaluation.

14.5  No later than fourteen (14) days after receipt of the Claim, the receiving party shall, in writing, notify the
Claimant of its decision regarding the Claim.

14.6  The Owner’s decision regarding the Contractor's Claim is binding on the Owner and the Contractor but is
subject to mediation in accordance with this Contract, and the Contractor's decision regarding the Owner's Claim
is binding on the Owner and the Contractor but is subject to mediation in accordance with this Contract.

ARTICLE 15
SUBCONTRACTORS

151 Upon issuance of a Work Order or Notice to Proceed (NTP) by the Owner, the Contractor shall identify to
the Owner, in writing, those parties intended as subcontractors on a Project not otherwise named. The Owner
shall, in writing, state any objections the Owner may have to one or more of such subcontractors. The Contractor
shall not enter into a subcontract with an intended subcontractor to whom the Owner objects. All subcontracts
shall afford the Contractor rights against the subcontractor which correspond to those rights afforded to the Owner
against the Contractor herein, including those rights of Contract Termination as set forth in this Contract. All
subcontractors shall, throughout the duration of this Contract, be properly licensed as ldaho Public Works
Contractors.

15.2  The Contractor conditionally assigns each of its subcontracts related to the Project to the Owner. All
subcontracts between the Contractor and the subcontractors shall obligate the subcontractor to such conditional
assignment. Upon a Termination by the Owner for cause under Paragraph 20.1, the Owner may accept such
conditional assignment by written notification to the applicable subcontractor and to the Contractor. Such
acceptance is subject to the rights of the Surety, if any, relating to the Contract.

ARTICLE 16
CHANGES IN THE WORK

16.1 General

A Changes in the Work may be accomplished after execution of the Contract, and without
invalidating the Contract, by Change Order, Construction Change Directive or order for a minor change
in the Work, subject to the limitations stated in this Article and elsewhere in the Contract Documents: and

2 Changes in the Work shall be performed under applicable provisions of the Contract Documents
and the Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction
Change Directive or order for a minor change in the Work.
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16.2  Change Orders
1 A “Change Order” is a written instrument prepared by the Owner and signed by the Contractor

and Owner, stating their agreement upon: a change in the work, any adjustment in the authorized
compensation and any adjustment in the Contract Time;

2 The adjustment to the authorized compensation shall be based on the hourly rates and allowed
mark ups per Exhibit A.

3 Any Change Order prepared, including those arising by reason of the parties’ mutual agreement
or by mediation, shall constitute a final and full settlement of all matters relating to or affected by the
change in the Work, including all direct, indirect and consequential costs associated with such change and
any and all adjustments to the authorized compensation and Contract Time. In the event a Change Order
increases the authorized compensation, the Contractor shall include the Work covered by such Change
Order in the Contractor’s Request for Payment as if such Work were originally part of the Project and
Contract Documents; and

4 By the execution of a Change Order, the Contractor agrees and acknowledges that it has had
sufficient time and opportunity to examine the change in Work which is the subject of the Change Order
and that it has undertaken all reasonable efforts to discover and disclose any concealed or unknown
conditions which may to any extent affect the Contractor’s ability to perform in accordance with the
Change Order. Aside from those matters specifically set forth in the Change Order, the Owner shall not
be obligated to make any adjustments to either the Contract Amount or Contract Time by reason of any
conditions affecting the change in Work addressed by the Change Order, which could have reasonably
been discovered or disclosed by the Contractor’s examination.

16.3  The Owner will have authority to order minor changes in the Work not involving adjustment to the
authorized compensation or extension of the Contract Time and not inconsistent with the intent of the Contract
Documents. Such changes shall be affected by written order and shall be binding on the Owner and Contractor.
The Contractor shall carry out such written orders promptly.

ARTICLE 17
DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK

17.1  If the Contractor covers, conceals or obscures its Work in violation of this Contract or in viofation of a
directive or request from the Owner, such Work shall be uncovered and displayed for the Owner’s inspection upon
request and shall be reworked at no cost in time or money to the Owner.

17.2  If any of the Work is covered, concealed or obscured in a manner not addressed by Paragraph 17.1, it
shall, if directed by the Owner to be uncovered and displayed for the Owner's inspection. if the uncovered Work
conforms strictly to this Contract, the costs incurred by the Contractor to uncover and subsequently replace such
Work shall be borne by the Owner. Otherwise, such costs shall be borne by the Contractor.

17.3  The Contractor shall, at no cost in time or money to the Owner, promptly correct Work (fabricated, installed
or completed) rejected by the Owner as defective or that fails to conform to this Contract whether discovered
before or after Substantial Completion. Additionally, the Contractor shall reimburse the Owner for all testing,
inspections and other expenses incurred as a result thereof.

17.4  In addition to any other warranty abligations in this Contract, or subsequent Notice to Proceed or Work
Order, the Contractor shall be specifically obligated to correct, upon written direction from the Owner, any and all
defective or nonconforming Work for a period of twelve {12) months foltowing Substantial Completion.
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17.5  The Owner may, but shall not be required to, choose to accept defective or nonconforming Work. In such
event, the Contract Amount shall be reduced by the lesser of; (i) the reasonable costs of removing and correcting
the defective or nonconforming Work; or (i) the difference between the fair market value of the Project as
constructed and the fair market value of the Project had it not been constructed in such a manner as to include
defective or nonconforming Work. If the remaining portion of the unpaid Contract Amount, if any, is insufficient to
compensate the Owner for the acceptance of defective or nonconforming Work, the Contractor shall, upon written
demand from the Owner, pay the Owner such remaining compensation for accepting defective or nonconforming
work.

ARTICLE 18
TERMINATION BY THE CONTRACTOR

18.1  The Contractor may terminate the Contract if the Work is stopped for a period of ninety (20) consecutive
days through no act or fault of the Contractor or a subcontractor, sub-subcontractor or their agents or employees
or any other persons or entities performing portions of the Work under direct or indirect contract with the
Contractor, for any of the following reasons:

A Issuance of an order by a court or by another public authority having jurisdiction and authority
which requires all Work to be stopped; or

2 An act of government, such as a declaration of national emergency, which requires all Work fo
be stopped.

18.2  In such event, the Contractor shall be entitled to recover from the Owner as though the Owner had
terminated the Contractor's performance under this Contract pursuant to Paragraph 20.3.

ARTICLE 19
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE

191 The Owner may, at any time and without cause, order the Contractor, in writing, to suspend, delay or
interrupt the Work in whole or in part for such period of time as the Owner may determine. If the Owner directs
any such suspension, the Contractor must immediately comply with same.

19.2  In the event the Owner directs a suspension of performance under this Article, and such suspension is
through no fault of the Contractor, the Contract Amount and Contract Time shall be adjusted for increases in the
cost and time caused by such suspension, delay or interruption to cover the Contractor's reasonable costs,
actually incurred and paid, of:

A Demobilization and remobilization, including such costs paid to subcontractors;

2 Preserving and protecting Work in place;

.3 Storage of materials or equipment purchased for the Project, including insurance thereon; and
4 Performing in a later, or during a longer, time frame than that provided by this Contract.

19.3  The adjustment of the Contract Amount shall include an amount for a reasonable profit, The adjustment
of the Contract Amount shall not include any amount not otherwise allowed under this Contract, including any
limitations applicable to Claims. The Contractor shall provide supporting documentation related to any increase
upon request of the Owner. No adjustment shall be made to the extent;

A That performance is, was or would have been so suspended, delayed or interrupted by another
cause for which the Contractor is responsible; or

2 That an equitable adjustment is made or denied under another provision of the Contract.

ELEVATOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS CONTRACT - SC-20
4/2024



ARTICLE 20
TERMINATION BY THE OWNER

The Owner may terminate this Contract in accordance with the following terms and conditions:

201  If the Contractor does not perform the Work, or any part thereof, in accordance with the Contract
Documents, or in a timely manner; does not supply adequate labor, supervisory personnel, or proper equipment
or materials; fails to pay subcontractors; fails to timely discharge its obligations for labor, equipment, and materials;
proceeds to disobey applicable law; or otherwise breaches this Contract, then the Owner, in addition to any other
rights it may have against the Contractor, may terminate the Contract and assume control of the Project site and
of all materials and equipment at the site and may complete the Work. In such case, the Contractor shall not be
paid further until the Work is complete. Upon such Termination, the Owner may, subject to any superior rights of
the Surety, take possession of the site and of all materials, equipment, tools and construction equipment and
machinery thereon owned by the Contractor; accept assignment of those subcontracts conditionally assigned
under Paragraph 15.2; and finish the Work by whatever reasonable method the Owner may deem expedient.

20.2  When the Owner terminates the Contract for cause as provided in Paragraph 20.1, the Contractor shall
not be entitled to receive further payment unti the Work is finished and shall only be entitled to payment for Work
satisfactorily performed by the Contractor in accordance with the Contract Documents. if the costs of finishing the
Work, exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation for
payment shall survive termination of the Contract. The Contractor shall also terminate outstanding orders and
subcontracts. The Contractor shall settle the liabilities and Claims arising out of the termination of subcontracts
and orders. In the event the Contractor is terminated by the Owner for cause pursuant to Paragraph 20.1 and itis
subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination under Paragraph 20.3 and the provisions of Paragraph 20.3

shall apply.

20.3  The Owner may, at any time and for any reason, terminate this Contract. The Owner shalt give no less
than seven (7) days’ written notice of such Termination to the Contractor specifying when termination becomes
effective. The Contractor shall incur no further obligations in connection with the Work and the Contractor shail
stop Work when such Termination becomes effective. The Contractor shall also terminate outstanding orders and
subcontracts. The Contractor shalf settle the liabilities and Claims arising out of the Termination of subcontracts
and orders. The Owner may direct the Contractor to assign the Contractor's right, title and interest under
termination orders or subconiracts to the Owner or its designee. The Contractor shali transfer title and deliver to
the Owner such completed or partially completed Work and materials, equipment, parts, fixtures, information and
Contract rights as the Contractor has. When terminated pursuant to this section, the following shall apply:

A The Contractor shall submit a Termination Claim to the Owner specifying the amounts claimed
due because of the Termination, together with costs, pricing or other supporting data required by the
Owner. Failure by the Contractor to file 2 Termination Claim within ninety (80) days from the effective date
of Termination shall he deemed a complete waiver by the Contractor of any right to any payment;

2 Before or after receipt of the Termination Claim, the Owner and the Contractor may agree to the
compensation, if any, due to the Contractor hereunder; and

3 If the Contractor has filed the Termination Claim but the Contracter and the Owner do not agree
on an amount due to the Contractor, the Owner shall pay the Contractor the following amounts:

A Unpaid Contract amounts for labor, materials, equipment and other services provided or
perfected prior to termination and acceptable to or accepted by the Owner;

2 Reasonable costs incurred in preparing to perform the terminated portion of the Work,
and in terminating the Contractor's performance, plus a fair and reasonable allowance for direct
job-site overhead and profit related to such preparation (such profit shall not include anticipated
profit or consequential damages); provided, however, that if it appears that the Contractor wouid
have not profited or would have sustained a loss if the entire Contract would have been
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completed, no profit shall be allowed or included and the amount of compensation shall be
reduced to reflect the anticipated loss, if any; and

3 Reasonable costs of settling and paying Claims arising out of the Termination of
subcontracts or orders pursuant to this Paragraph 20.3.

20.4  Costs described in subparagraphs 20.3.3.2 or 20.3.3.3 shall not include amounts paid in accordance with
other provisions hereof. In no event shall the total sum to be paid the Contractor under subparagraph 20.3.3
exceed the total Contract Amount, as properly adjusted, reduced by the amount of payments previously or
otherwise made and by any other deductions permitted under this Contract and shall in no event include
duplication of payment.

ARTICLE 21
CONTRACTOR'S LIABILITY INSURANCE

21.1  All insurance carriers providing coverage under this Agreement, shall be rated an “A” or above by Best’s
insurance Rating Service. Evidence of such insurance coverage or self-insurance shall be in the form of a
certificate of insurance or statement of financial responsibility. The Contractor shall immediately notify the Owner
of notice of knowledge of cancellation, refusal to renew, or change in any material way the nature or extent of the
coverage provided by such policies. The Contractor will provide notification by written notice, by certified or
registered mail, return receipt requested.

21.2  Contractor shall maintain such Commercial General Liability insurance with minimum limits of
$1,000,000/$2,000,000 to protect its interest and that of the Owner. The State of Idaho, Division of Public Works
will be named an Additional Insured on any general liability and property policies carried and required by this
Agreement. The insurance afforded by the Contractor shall be primary insurance. The State of Idaho’s retained
risk program coverage is only applicable to the acts or omissions of the State’s officials, agents, or employees and
shall not cover the acts or omissions of the Contractor or its Sub-Contractors.

21.3  Contractor shall carry Worker's Compensation Insurance to cover obligations imposed by federal and
state statutes covering all employees and employers' liability insurance with a minimum limit of 1,000,000.

21.4  Ifany of the insurance required under this Agreement is arranged on “claims made” basis, “tail” coverage
will be required at the completion of this Agreement for duration of five (5) years thereafter. The Contractor shall
be responsible for furnishing certification of “tail” coverage or continuous “claims made” lability coverage for
five (5) years following the completion of this Agreement. Continuous “claims made” coverage will be acceptable
in lieu of “tail” coverage provided its refroactive date is on or before the effective date of this Agreement.

21.5  The Contractor shall indemnify, defend and save harmless the State of Idaho, the Division of Public
Works, their officers, agents and employees, from and against any liability, claims, damages, losses, expenses,
actions and suits whatsoever, including injury or death of others or any employees of the Contractor or the
Contractor’s Sub-Contractor caused by or arising out of acts or omissions, or negligent performance by the
Contractor of any term of this contract.

21.7  All express representations, indemnifications or limitations of liability made in or given to this Agreement
will survive the completion of all services of Contractor under this Agreement or the termination of this Agreement
for any reason

21.8. Business Auto and Umbrella Liability Insurance: Contractor shall maintain business, auto liability and, if
necessary, commercial umbrelia liability insurance with a limit of not less than $1,000,000 each accident;
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Such insurance shall cover liability arising out of any auto (including owned, hired, and non-
owned autos);

Business auto coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, CA 00 20
or a substitute form providing equivalent liability coverage. If necessary, the policy shall be
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and later
editions of CA 00 01;

If hazardous waste will be hauled, Contractor shall obtain pollution liability coverage equivalent to that provided
under the ISO pollution liability-broadened coverage for covered autos endorsement (CA 99 48) and the Motor
Carrier Act endorsement (MCS 90) shall be attached

ARTICLE 22
REQUIRED CERTIFICATIONS

22,1 Boycott of Israel. Pursuant to Idaho Code section 67-2346, if payments under the Contract exceed one
hundred thousand dollars ($100,000) and Contractor employs ten {10) or more persons, Contractor certifies that
it is not currently engaged in, and will not for the duration of the Contract engage in, a boycott of goods or
services from Israel or territories under its control. The terms in this section defined in Idaho Code section 67-
2346 shail have the meaning defined therein.

22.2 Ovwnership or Operation by China. Pursuant to Idahe Code section 67-2359, Contractor certifies that it
is not currently owned or operated by the govermment of China and will not for the duration of the Contract be
owned or operated by the government of China. The terms in this section defined in ldaho Code section 67-2359
shall have the meaning defined therein.

ARTICLE 23 SOVEREIGN IMMUNITY

23.1 In no event shall this Agreement or any act by the STATE OF IDAHO, be a waiver of any form of
defense or immunity, whether sovereign immunity, governmental immunity, immunity based on the Eleventh
Amendment to the Constitution of the United States or otherwise, from any claim or from the jurisdiction of any
court. If a claim must be brought in a federal forum, then it must be brought and adjudicated solely and exclusively
within the United States District Court for the State of Idaho. This Section applies to a claim brought against the
STATE OF IDAHO only to the extent Congress has appropriately abrogated the state’s sovereign immunity, and
is not consent by the STATE OF IDAHO, to be sued in federal court, or a waiver of any form of immunity,
including, but not limited to, sovereign immunity, and immunify based on the Eleventh Amendment to the
Constitation of the United States.

ARTICLE 24
PERFORMANCE AND PAYMENT BONDS

241 The Contractor shall furnish separate performance and payment bonds to the Owner upon receipt of each
Work Order, Purchase Order, or Notice to Proceed for all projects over $50,000. Each bond shall set forth a penal
sum in an amount not less than the Contract Amount and shall include a power of attorney attached to each bond.
The signature of both the Contractor (principal) and the Surety are required. If the Surety is incorporated, both
bonds must have the corporate seal. Each bond furnished by the Contractor shall incorporate by reference the
terms of this Contract as fully as though they were set forth verbatim in such bonds. In the event the Contract
Amount is adjusted by Change Order executed by the Contracter, the penal sum of both the performance bond
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and the payment bond shall be deemed increased by like amount. The performance and payment bonds furnished
by the Contractor shall be AIA Document A312, or a standard surety form certified approved to be the same as
the AIA Document A312, and shall be executed by a Surety, or Sureties, reasonably acceptable to the Owner and
authorized to do business in the State of Idaho.

24.2  Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering
payment of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or
shall permit a copy to be made.

24.3 It is the Contractor's obligation to notify the Surety in the event of changes in the Contract Documents,
which in the absence of notification might serve to discharge the Surety's obligations, duties or fiability under
bonds or the Contract.

ARTICLE 25
PROJECT RECORDS

25.1  All documents refating in any manner whatsoever to the Project, or any designated portion thereof, which
are in the possession of the Contractor or any subcontractor of the Contractor, shall be made available to the
Owner for inspection and copying upen written request. Furthermore, said documents shall he made available,
upon request by the Owner, to any state, federal or other regulatory authority and any such authority may review,
inspect and copy such records. Said records include all drawings, plans, specifications, submiitals,
correspondence, minutes, memoranda, tape recordings, videos or other writings or things which document the
Project, its design and its construction. Said records expressly include those documents reflecting the cost of
construction to the Contractor. The Contractor shall maintain and protect these documents for no less than four
(4) years after final compietion or Termination of the Contract or for any longer period of time as may be reguired
by law or good construction practice.

ARTICLE 26
MISCELLANEOUS PROVISIONS

26.1  The law is hereby agreed to be the faw of the State of Idaho. The parties further agree that venue for any
proceeding related to this Contract shall be in Boise, Ada County, Idaho, unless otherwise mutually agreed by the
parties.

26,2 Pursuant to Section 54-1904A, Idaho Code, within thirty (30) days after approval through the Owner’s
Web-based Management System, the Contractor shall file with the Idaho State Tax Commission, with a copy to
the Owner, a signed statement showing the date of Contract award, the names and addresses of the home offices
of contracting parties, including all subcontractors, the state of incorporation, the Project Number and a general
description of the type and location of the Work, the amount of the prime contracts and all subcontracts and all
other relevant information which may be required on forms which may be prescribed by the Idaho State Tax
Commission.

26.3  The Contractor, in consideration of securing the business of erecting or constructing public works in the
State of Idaho, recognizing that the business in which it is engaged is of a transitory character, and that in the
pursuit thereof, its property used therein may be without the state when taxes, excises or license fees to which it
is liable become payable, agrees:

§ | To pay promptly when due all taxes (other than on real property), excises and license fees due to
the State of Idaho, its sub-divisions, and municipal and quasi-municipal corporations therein, accrued or
accruing during the term of this Contract, whether or not the same shall be payable at the end of such
ferny;
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2 That if the said taxes, excises and license fees are not payable at the end of said term, but liability
for the payment thereof exists even though the same constitute liens upon its property, to secure the same
to the satisfaction of the respective officers charged with the collection thereof; and

3 That, in the event of its default in the payment or securing of such taxes, excises and license fees,
to consent that the department, officer, board or taxing unit entering into this Contract may withhold from
any payment due it hereunder the estimated amount of such accrued and accruing taxes, excises and
license fees for the benefit of all taxing units to which said Contractor is liable.

26.4  Before entering into a Contract, the Contractor shall be authorized to do business in the State of Idaho and
shall submit a properly executed Contractor's Affidavit Concerning Taxes (Exhibit D).

26.5 Pursuant to Section 44-1002, Idaho Code, it is provided that each Contractor "must employ ninety-five
percent (95%) bona fide Idaho residents as employees on any job under any such contract except where under
such contracts fifty (50) or less persons are employed the contractor may employ ten percent (10%) nonresidents,
provided, however, in all cases employers must give preference to the employment of bona fide residents in the
performance of said work, and no contract shall be let to any person, firm, association, or corporation refusing to
execute an agreement with the above mentioned provisions in it; provided, that, in contracts involving the
expenditure of federal aid funds this act shall not be enforced in such a manner as to conflict with or be contrary
to the federal statutes prescribing a labor preference to honorably discharged soldiers, sailors, and marines,
prohibiting as unlawful any other preference or discrimination among citizens of the United States." (Ref. Section

44-1001, Idaho Code)

26.6 The Contractor shall maintain, in compliance with Title 72, Chapter 17, Idaho Code, a drug-free
workplace program throughout the duration of this Contract and shall only subcontract work to subcontractors
who have programs that comply with Title 72, Chapter 17, Idaho Code.

26.7  As between the Owner and Contractor as to acts or failures to act, any applicable statute of limitations
shall commence to run, and any legal cause of action shall be deemed to have accrued in any and all events in
accordance with Idaho law.

26.8 The Contractor and ifs subcontractors and sub-subcontractors shall comply with all applicable Idaho
statutes with specific reference to Idaho Public Works Contractors’ licensing laws in the State of Idaho, Title 54,
Chapter 19, Idaho Code, as amended.

26.9  The Contractor shall not knowingly hire or engage any illegal aliens or persons not authorized to work in
the United States and take steps to verify that it does not hire or engage any illegal aliens or persons not authorized
to work in the United States. Any misrepresentation in this regard or any employment of persons not authorized
to work in the United States constitutes a material breach and shall be cause for the imposition of monetary
penalties not to exceed five percent (5%) of the Contract Amount per violation and/or Termination of this Contract.
The Contractor also acknowledges that, if it is a natural person, it is subject to Title 67, Chapter 79, Idaho Code
regarding verification of lawful presence in the United States.
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ARTICLE 27
EQUAL OPPORTUNITY

The Contractor shall maintain policies of employment as follows:

271 The Contractor and the Contractor's subcontractors shall not discriminate against any employee or
applicant for employment because of race, religion, color, sex, age or national origin. The Contractor shall take
affirmative action to insure that applicants are employed, and that employees are treated during employment,
without regard to their race, religion, color, sex, age or national origin. Such action shall include the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices setting forth the
policies of non-discrimination.

27.2 The Contractor and the Contractor's subcontractors shall, in all solicitation or advertisements for
employees placed by them or on their behalf; state that all qualified applicants will receive consideration for
employment without regard fo race, religion, color, sex, age or national origin.

ARTICLE 28
SUCCESSORS AND ASSIGNS

281 Each party binds itself, its successors, assigns, executors, administrators or other representatives to the
other party hereto and to successors, assigns, executors, administrators or other representatives of such other
party in connection with all terms and conditions of this Contract. The Contractor shall not assign this Contract or
any part of it or right or obligation pursuant to it without prior written consent of the Owner. If Contractor attempts
to make assignment without consent of Owner, Contractor shall remain legally responsible for all obligations under
this Contract.

ARTICLE 29
SEVERABILITY

29.1  in the event any provision or section of this Contract conflicts with applicable taw or is otherwise held to
be unenforceable, the remaining provisions shall nevertheless be enforceable and shall be carried into effect.

ARTICLE 30
MEDIATION

30.1  Contractor Claims for additional cost or time are subject to Article 13, shall be reviewed as provided in
accordance with that Article and, as a condition precedent to litigation, are subject to dispute resolution attempts
and mediation in accordance with this Article. Al other issues and disputes arising from this contract are also
subject to dispute resolution attempts and mediation in accordance with this Article, as a condition precedent to
litigation.

30.2  The parties agree that resolution of any dispute or disagreement without formal legal proceedings is to
their mutual benefit and to the benefit of the Project.

30.3  The parties agree to make every reasonable attempt to resolve any issues or disputes informally. The
parties further agree that prior to the institution by either of legal or equitable proceedings of any kind, and as a
condition precedent thereto, any dispute between the Contractor and the Owner related to the Contract, including
a dispute over the Owner’s decision regarding a Claim, shall be subject to mediation as follows:

N If the issue to be mediated involves only a dispute regarding the Contract Time, no request to
mediate shall be made unless liquidated damages have been assessed by the Owner, If the issue to be
mediated involves a Claim or other financial dispute, no reguest to mediate shall be made unless the
amount is $560,000 or more or untif there are cumulative Claims or disputes amounting to $50,000 or more;
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provided, however, that a mediation request can be made as to any Claim or financial matter at any time
after Substantial Completion;

2 The parly seeking mediation shall notify the other party in writing of its mediation request. in such
written request, the requesting party must clearly describe the issues it believes are subject to mediation;

3 Within fifteen (15) days of receipt of the mediation request, the non-requesting party shall respond
in writing to the request;

4 Unless the Owner and the Coniractor agree to other rules for mediation, mediation shall be in
accordance with the Construction Industry Rules of Arbitration and Mediation Procedures in effect at the
time of the mediation;

5 The patrties shall share the mediator's fee and any filing fees equally; provided, however, that if a
party makes a written request to the mediator without satisfying the requirements of this section and by
doing so incurs any costs or fees, that party shall be solely responsible for the costs or fees;

.6 Unless otherwise mutually agreed to by the parties, the mediation shall be in Boise, Ada County,
Idaho;
g The parties shall cooperate in arranging the other details of mediation, such as selection of the

mediator, mediation dates and times;

8 The parties agree that all parties necessary to resolve the matter shall be parties to the same
mediation proceeding; provided, however, that no subcontractor or sub-subcontractor shall attend the
mediation absent advance notice and consent from the Owner;

9 Agreements reached in mediation shall be enforceable as setflement agreements in any court
having proper jurisdiction; and

A0 Unless otherwise agreed in writing, the Contractor shall continue the Work and maintain the
approved schedules during any mediation proceedings. If the Contractor continues to perform, the Owner
shall continue to make payments in accordance with the Contract Documents.

30.4 Ifmediation fails to resolve the dispute, either party may file an action in the courts of Idaho in accordance
with the venue provision contained in this Contract.

ARTICLE 31
WAIVER OF CONSEQUENTIAL DAMAGES

31,1  The Contractor and Owner waive claims against each other for consequential damages arising out of or
relating fo this Contfract. This mutual waiver includes:

A Damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation and for loss of management or employee productivity or of the services of such

persons.

2 Damages incurred by the Contractor for principal office expenses, including the compensation of
personnel stationed there; for losses of income, financing, business and reputation; loss of management
or employee productivity or of the services of such persons; and for loss of profit except profit arising

directly from the Work.

31.2  This mutual waiver is applicable, without limitation, to all consequential damages due to either party's
termination in accordance with Articles 18 and 20. Nothing contained in this paragraph shall be deemed to
preclude an award of the assessment of liquidated damages, when applicable, in accordance with the
requirements of the Contract Documents.
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IN WITNESS WHEREOF, the parties have executed this Contract on the dates set forth below.

OWNER
State of Idaho
Division of Public Works

By:
Date Executed Pat Donaldson, Administrator
CONTRACTOR
SEAL
{Contractor's Name- Typed)
By:
Date Executed Signature
Printed Name
Title
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EXHIBIT A

OWNER'S PROJECT IDENTIFICATION INFORMATION:

DPW Project No. 24-876
Elevator Service, Maintenance, Alteration and Repairs Contract, Chinden Campus
Facilities Services, Division of Public Works, State of idaho

DESCRIPTION:  Work performed under this Service Contract includes monthly maintenance service to the
elevators listed below and may include optional elevator improvement projects, upgrades, or modernizations
projects. The annual expenditures per this contract are estimated to be $150,000.

ADDENDA: Addenda applicable o the Contract and made a part of are as follows:

Addendum No. N/A____

Furnish all labor, materials and supplies and provide the service and insurance in accordance with the Coniract
Documents, within the time set forth therein, and at the prices staled. These prices are to cover all expenses
incuirred, including business overhead, profit, employee benefits, taxes, trade specific tools and equipment,
transportation/vehicles, etc., to perform the Work required under the Contract Documents. The Owner shall pay
the Contractor in current funds for the performance of the work as provided in the Contract documents.

The Contract Sum will be determined as follows:

Chinden Campus Buildings, Boise Idaho

Building #/ Address Magl:faa;:;:;e” Use Type Description MONTHLY CHARGE
i(#)Li—n:i‘leim w Kone (2) Pass/Service Lr;‘y(;rrgﬁf?f $
f)zhi;élﬁm w Kone (2) Pass/Service ;Il}yccis:gtljl?(:d $
2?1;1 ;;?ﬂ w Kone/Esco (2) Pass/Service ;_?y(j:ggl?f $
#Cfmi;;;r?m W Dover (2) Pass/Service :gy(c?i:;‘i?g $
iéii:};;:ﬁ W Dover/Kone (2) Pass/Service :_? y?rrgﬁr?g 3
?;?1;13;351 w Dover/Kone (2) Pass/Service :_? ygrrggl?: $
#‘,?1;:1;;?31 w Dover (2) Pass/Service ﬁyg:ggl?: $
Monthly Total = $

This is a full-service Elevator Service Contract. All material and labor costs associated with maintenance and
upkeep are included in the per building monthly charges above.

The labor rates and material cost markup listed below are for optional services. At the discretion of the Owner,
the Contractor may be requested to provide timecards for any work performed.

Hourly Labor Rates for optional services:

Standard Rate 1: $
Premium Rate/Overtime 2: %
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Materials 3; Cost plus percent mark up

Per car charge for "DBS five-year testing and inspection certification™

Traction Elevators $ Per Car
Hydraulic Elevators $ Per Car

1 Standard Rate: Regular work hours are defined to be ALL hours worked between 7am and 5pm, Monday thru
Friday, prevailing local time.

2 Premium/Overtime Rate: Other than regular work hours is defined as all other hours not considered standard rate
regular work hours as listed above. This includes any/all hours worked on weekends and holidays. In addition all
Premium/Overtime Rates must be equal to or greater than Standard Rates.

3 Materials, Specialty Equipment, Parts, Subcontractor Costs: Materials, specialty equipment, parts and subcontractor
charges will be paid at the invoice cost plus the following percentage mark-up. Specialty equipment required for a
project shall be discussed with Owner prior to agreeing to a price for that specific project. A copy of all invoices must
be submitted with billings for any item exceeding $100.00. At the discretion of the owner, the contractor may be
requested fo provide invoices for any items.

Bond costs, shipping costs, permit fees and taxes will be paid at the contractor's or subcontractor's actual invoice
cost, without markup. A copy of ALL invoices and timesheets must be submitted with billings for any item exceeding
$100.00. At the discretion of the Owner, the contractor may be requested by the Owner to provide invoices for all
flems.

TIME FOR PERFORMANCE AND LIQUIDATED DAMAGES:

A. The Confractor shall commence construction of its scope of work in accordance with each individual
Work Order or Notice to Proceed issued by the Owner,

B. The Contractor shall accomplish Substantial Completion as defined in Article 6 of the Contract within
the timeframe indicated in each individual Work Order or Notice to Proceed issued by the Owner,

C. The amount of liguidated damages per day for each and every day of unexcused delay as outlined in
Article 6 of the Coniract is: One Hundred Dollars ($100.00).

DRAWINGS AND SPECIFICATIONS:

The OGwner when deemed necessary shall furnish a minimum of one set of any reguired Drawings and
Specifications with each Work Order or Notice to Proceed.

Alt work performed on the buildings at the Chinden Campus will be bilied to:

State of Idaho

Division of Public Works/Facilities Services
502 N. 4th Sfreet

P.O. Box 83720

Boise, 1D 83720-0072
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EXHIBIT B

ADDRESSES and AUTHORIZED REPRESENTATIVES: The names, addresses and authorized representatives
of the Owner and the Contractor are:

Chinden Campus: State of Idaho / Division of Public Works
502 N. 4th Street
P.O. Box 83720
Boise, ID 83720-0072

Point of Contact: April Rice
Facilities Manager
PH: (208) 332-1926
E-MAIL: april.rice@adm.idaho.qov

CONTRACTOR: (company name)
(address)
(city, state, zip)
(telephone and FAX)

Public Works Contractors License No.

Elevator (Name)

Mechanic: (Telephone)
(E-mail)

Elevator (Name)

Mechanic: (Telephone)
(E-mail)

Elevator (Name)

Mechanic: (Telephone)
(E-mail)

FOR MODERNIZATION AND MISCELLANIOUS CONSTRUCTION:

Contractor's

Project Manager: (name)
(telephone and FAX)
(E-mail)

ELEVATOR SERVICE, MAINTENANCE, ALTERATION, AND REPAIRS CONTRACT SC - 31

4/2024



EXHIBIT C

SUMMARY OF WORK

The work of this contract is intended to provide the State of idaho, Division of Public Works, Facilities Services,
the Owner, with available elevator maintenance personnel, the Contractor, to perform regular routine elevator
maintenance a minimum of twice per month in two-week intervals, minor repair work and emergency response
service on the elevators indicated.

The work under this contract is to be for premium full-service elevator maintenance. The maintenance, minor
repair work and emergency response service is to be available seven days a week, 24 hours a day, 24/7 at no
additional charge.

The Contractor shall be properly licensed and shall have sufficient personnel and equipment to perform the work.

The elevators in this maintenance agreement have been maintained under a full-service maintenance contract,
by a licensed elevator contractor. The Contractor is responsible for inspecting the elevators prior to submitting a
bid. The Contractor is responsible for all repairs and maintenance as described in this bid request, commencing
upon award date.

Repair of pre-existing conditions, unless excluded by this agreement, are the responsibility of the successful
Contractor for this agreement,

The response time to emergency situations shall not exceed one half hour after receiving a call from the Owner's
representative. The Owner shall define and determine an emergency situation. Non-emergency response time
shall not exceed eight hours after receiving a call from the Owner's representative. The response times will be in
effect 24 hours a day, seven days a week, including holidays.

State agencies at locations within the Treasure Valley area or other areas that the contractor has a presence may
reference this contract for specifications, costs, rates, terms, etc., however the owner will not be responsible for
agreements made between the contractor and other State Agencies. All biflings will be sent directly to the Agency
requesting the work, and all other terms and conditions of this contract remain in force.

OPTIONAL WORK

The terms of this agreement may be used for optional work, not specifically covered by the agreement, including
but not limited to modernization, installation, any repairs not covered specifically by this agreement, etc. The scope
of work shall be based on a detailed “Not to Exceed” cost estimate and will reflect the labor and material costs
specified in this contract. The work shall only begin after receipt of a Work Order signed by an authorized agent
of the Owner.

INSPECTION PRIOR TO BID SUBMISSION

It shail be the bidder's responsibility to make a thorough survey of the elevators equipment designated herein.
Should it be found that any elevator requires extensive or major repairs to place it in an acceptable condition, the
Contractor shall notify the Owner of required repairs seven (7) days prior to the bid opening.

ELEVATOR LOCATIONS

The elevators included in this service contract are identified as follows:

- Manufacturer / s
Building #/ Address Quantity Use Type Description
#1 - 11301 W Chinden Kone (2) Pass/Service In Ground Hydraulic
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#2 - 11321 W Chinden Kone (2) Pass/Service In Ground Hydraulic

#3 — 11321 W Chinden Kone/Esco (2) Pass/Service In Ground Hydraulic

#4 — 11341 W Chinden Dover (2) Pass/Service In Ground Hydraulic

#5— 11371 W Chinden Dover/Kone (2) Pass/Service In Ground Hydraulic

#6 — 11351 W Chinden Dover/Kone (2) Pass/Service In Ground Hydraulic

#8 — 11331 W Chinden Dover (2) Pass/Service In Ground Hydraulic
Contact:

Department of Administration

Paul Navarro, Facilities Services Manager
Phone — (208) 332-1937
Paul.Navarro@adm.idaho.gov

Chinden Campus Site Contact:
Department of Administration
April Rice, Facilities Manager
Phone — (208) 332-1926
April.rice@adm.idaho.gov

The Owner reserves the right to add or delete buildings and elevators within buildings as required to meet
operational needs. Costs will be agreed upon by the Contractor and the Owner at the time of adding or deleting
the specific buildings and elevators and will be based upon cost of services for similar buildings or services.

END OF SUMMARY OF WORK
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EXHIBIT D

GENERAL ELEVATOR SPECIFICATIONS:

MAINTENANCE SPECIFICATIONS

GENERAL

The work covered by this contract includes the maintenance, minor repair and emergency call-back service of all
elevators described in the summary of work.

The maintenance specified in this section is the Minimum required to comply with this contract. The Contractor
shall be responsible to perform all work required to keep the elevators fully operational and in good working order.

DUTIES OF CONTRACTOR

The Contractor shall furnish all supplies, materials, labor, supervision, tools, equipment and lubricants necessary
to provide full-preventive maintenance, adjustment, replacement and repair service for the complete elevator
systems described in the summary of work.

HOURS AND MANNER OF WORK

All routine maintenance and optional work will be performed during regular business hours of 7 AM to 5 PM,
Monday through Friday. Work required on equipment that is out of service is not considered maintenance. if
optional work is requested by the Owner at other than regular hours, the Owner will pay such additional cost as
agreed o in writing by such request.

The Contractor shall provide emergency and overtime call-back service 24 hours a day, seven days a week at no
cost to the Owner (per building) if:

1. People are trapped

2. One car is out of service

3. The group dispatching malfunctions

4. A safety or potential safety problem exists

The Owner agrees to permit the Contractor to remove elevators from service for a reasonable time in order to
perform maintenance upon them. One car per building shall remain in service at all times. The Contractor shall
place an “Out of Service” sign at each floor which states the Contractor's name, the Contractor’s phone number,
and the estimated time the elevator will be returned to service.

The Contractor shall coordinate with and provide to the Owner a work schedule for the required routine maintenance
at each building.

The elevator Mechanic shall be required to check in upon arrival at the Chinden Campus with Security and
before beginning any maintenance or Emergency Repair work, and again before leaving the site. The check in
can be done either by calling the Security Center at 334-2222. If an elevator is left “Out of Service” for more
than one hour, the Elevator Mechanic must notify the Security Control Center and explain any details of the
extended "Out of Service” condition.
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OWNERS RIGHT TO INSPECT AND REQUIRE WORK

The Owner reserves the right to make such inspections and tests whenever necessary to ascertain that the
requirements of this agreement are being fulfilled. Deficiencies noted shall be promptly corrected at the
Contractor's expense.

If the Contractor fails to perform the work required by the terms of this agreement in a diligent and satisfactory
manner, the Owner may, after 5 days written notice to the Contractor, perform or cause to be performed all or any
part of the work required hereunder. The Contractor agrees that it will reimburse the Owner for any expense
incurred therefore, and the Owner, at his election, may deduct from the amount any sum owing the Contractor.
The waiver of the Owner of a breach of any provision of this agreement by the Contractor shall not operate or be
construed as a waiver of any subsequent breach by the Contractor. A qualified elevator consuitant acceptable to
both parties may be retained by the Owner to mediate any disputes.

CONTRACTOR TO COMPLY WITH LAWS

In the performance of this contract, the Contractor agrees he will abide by all existing laws, codes, rules and
regulations set forth by all appropriate authorities having jurisdiction in the location where the work is to be

performed.

The Contractor shall make periodic tests and maintenance inspections of all equipment as required by current
applicable safety codes for elevators and dumbwaiters, including, but not limited to, annual no-load, slow-speed
test of car and counterweight safeties, governors and buffers; all as required by ANSI A17.1 code.

Wiitten reports of said tests shall be submitted to the Owner and, in the case of running safety tests, prior
notification shall be given so that a representative of the Owner may witness said test.

Under this agreement, the Contractor shail not be required to install new attachments or perform tests other than
those specified herein as may be recommended or directed by inspecting entities, insurance companies, and
federal, state, or municipal governmental authorities subsequent to the date of this contract, unless compensated

for such instaliation or service.

EMPLOYEES OF CONTRACTOR TO BE SATISFACTORY

The Contractor agrees that all work shall be performed by and under the supervision of skilled, experienced,
elevator service and repair persons directly employed and supervised by the Gontractor. Any and all employees
performing work under this contract shall be satisfactory to the Owner.

The Contractor shalf provide a single dedicated elevator mechanic to provide regular preventive maintenance on
all elevators included in this contract. Other elevator mechanics may be supplemented for emergency repairs
during off hours, vacations, and to assist the mechanic dedicated to this contract. The name and credentials of
this dedicated mechanic will be supplied to Facilities Services. Any future change to this dedicated mechanic
position must be approved by Facilities Services

EXTENT OF THE WORK

The Contractor shall be responsible for regular, systematic execution of the work items included in this contract
as follows:

Complete Maintenance: The Contractor agrees to regularly and systematically (minimum of twice per month
in two week intervals), examine, clean, lubricate, and adjust the vertical transportation equipment and provide
emergency call-back service per this agreement; and as conditions warrant, repair and replace all portions of the
vertical transportation equipment included under this contract with the following exclusions only:
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* Repairs required because of negligence, accident or misuse of the equipment by anyone other than the
Contractor, his employees, subcontractor, servants or agents, or other causes beyond the Contractor's
control except ordinary wear,

* Repair of reptacement of building items, stich as hoist-way or machine room walls and floors, and machine
room HVAC.

» Enclosures, car finishes, floor material, hoist-way entrance frames, doors and sills, smoke detectors,
cleaning of car interiors and exposed portions of sills.

» Mainline and auxiliary disconnect switches, fuses and feeders to control panels.
» Lamps for normal car and machine room illumination,
* Underground hydraulic piping and cylinders.

When, as a result of an examination, corrective action is found to be the responsibility of the Contractor, the
Contractor shall proceed immediately to make (or cause to be made) replacements, repairs, and corrections.
When such work is determined not to be the Contractor’s responsibility, a written report signed by the Contractor
shall be delivered to the Owner for further action, unless a safety or potential safety problem exists, in which case
the Contractor shall immediately correct the problem at the least expense possible to the Owner.

in performing the indicated work, the Contractor agrees to provide parts used by the Manufacturers of the
equipment for replacement or repair, and to use lubricants obtained from andfor recommended by the
Manufacturer of the equipment. Equivalent parts or lubricants may be used if first approved in writing by Owner,

Parts requiring repair shall be rebuilt to "as new" condition. No parts or vertical transportation equipment covered
under this contract may be permanently removed from the job site without written approval by the Owner. This
does not include renewal parts stocked on the job by Contractor, which shall remain its sole property until installed
for use on the equipment.

PERFORMANCE REQUIREMENTS

The Contractor agrees to maintain the following minimum performance requirements for the elevators as per the
manufacture’'s specifications and as listed below:

Variance from rated speed, regardless of load, shall not exceed +/- 5% for traction, +/- 10% for hydraulic,
Shutdowns for emergency minor adjustment call-backs shall be minimized. Verifiable shutdown frequency shall
be maintained at 1 per unit per month based on the previous 90 days' data.

The Contractor agrees to check and adjust the dispatching system and make necessary tests to ensure all circuits
and time settings are properly adjusted at least 1 time per year, and any time proper adjustment is questioned.
This will be accomplished within 30 days of start of contract and 30 days after contract renewal.

In accomplishing the above requirements, the Contractor shall maintain a comfortable, quiet elevator ride with
smooth acceleration, retardation and a soft stop. Door operation shall be quiet and positive with smooth checking
at the extremes of travel. Performance requirements indicated are minimum standards and are not the sole criteria
for judging the Contractor's performance.

SPECIAL CONDITIONS

The Contractor shall post and maintain an active up to date preventive maintenance schedule and a work log in
each elevator machine room. The log shall include alt entries for routine maintenance and repairs, including
Supervisor's surveys, Entries shall include date and time work is completed, mechanic’s or supervisor's name, a
brief description of the work completed. The Owner may inspect and copy the work log and maintenance schedule
at any time.
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The Contractor shall maintain the Owner's complete set of straight-line wiring diagrams showing "as built"
conditions with any changes or modifications, parts replacement or equipment upgrades. The Owner may
reproduce these "as built” drawings and retains sole possession of these drawings in event contract is terminated.

State or City inspection fees shall be paid by the Owner. Fees for re-inspection due to failure to eliminate
deficiencies covered by this maintenance agreement will be paid by the Contractor.

Neither this contract nor any interest therein nor claim thereunder shall be assigned or transferred by the
Contractor or Owner except as expressly authorized in writing by the other party. No contract shall be made by
the Contractor with any other party for furnishing any of the work or services herein contracted for without the
written notice of the Owner,

The Contractor shall assist with periodic inspection and testing of the fireman's service in accordance with
ASME/ANSI A17.1 Rule 1002.2f and standby power operation in accordance with ASME/ANSI A17.1 Rule
1002.2g. Test will be scheduled by the Owner during regular hours one time per year.

if an elevator is shut down for more than 72 continuous hours (except for pre-scheduled or major equipment
repairs), the maintenance billing for that elevator shall be suspended until the unit is restored to service.

Every six months the Contractor shall provide and review with the Owner a summary of all cali-backs for that time
period. The intent of this summary is to minimize call-backs by keeping the Contractor and Owner aware of cail-

back trends.

The Contractor shall provide an annual written performance report to the Owner covering performance the
measurements outlined in the specifications. The first report will be delivered to State Facilities Services six (6)
months after start of contract.

The Contractor shall provide an annual written report to Facilities Services of recommendations or specific needed
repairs not covered in the contract but needed to maintain the elevator in good operational condition. The first
report will be delivered to State Facilities Services six (6) months after start of contract. The recommendations
shall have estimated costs for each item, based upon the contract bid figures for fabor and percentage of material
markup. The recommendations contained in this report shall not be binding on the State.

ELEVATOR MODERNIZATION AND MISCELLANEOUS CONSTRUCTION:

GENERAL SPECIFICATIONS:

GENERAL

The work covered by this contract may include optional work performed on ELEVATORS for all buildings
described in the summary of work. The Contractor will submit a detailed written Not to Exceed cost estimate and
schedule of activities including any factors that could affect the cost or schedule, for all optional work requested
by the Owner. The Not to Exceed cost estimate will be based on this contracts labor and materiaf rates, and the

following:
SCHEDULING

The Contractor shall coordinate alf activities that effect building operations and individual agencies with the
Division of Public Works, Facilities Services 48 hours prior to commencing work,

EQUIPMENT
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All equipment required to perform the work will be provided by the Contractor. State owned equipment will not be
used by the Contractor unless authorized by the site Facilities Services Manager.

MATERIAL AND SUPPLIES

All material and supplies will be provided by the Contractor unless prior arrangements are made with the Owner.
The Owner reserves the right to provide any or all materials and supplies without any percent markup by the
Contractor.

HOURS AND MANNER OF WORK

The Contractor will work regular hours unless otherwise requested. Work to be performed and charged at the
other than regular working hour rate must first be pre-approved by Division of Public Works and the requesting
agency representative. All work that is potentially harmful or disruptive to business will be scheduled to take place
during off hours. Itis the Contractor's responsibility to identify off-hour work requirements prior to beginning work.

Regular work hours are defined as “Standard Rate” and to be ALL hours worked between 7am and 5pm, Monday
thru Friday, prevailing local time.

Other than regular work hours are defined as “Premium/Overtime Rate” and to be all other hours not considered
standard rate regular work hours as listed above. This includes any/all hours worked on weekends and holidays.

The Owner will pay at the regular rate for all hours worked if the Contractor voluntarily elects to work other than
regular work hours to complete tasks.

CONTRACTORS SITE INSPECTION

The Contractor will be required to visit the proposed work site and adjacent areas affecting the work and familiarize
himself with all existing conditions. The Contractor shall verify locations, sizes, dimensions, obstructions, and the
extent of work before submitting all cost estimates. Any cost adjustments after the cost estimate submission will
be absorbed and borne by the Contractor. Exceptions of these include new scope of work or specific items
identified by the Contractor on the cost estimate as non-verifiable during the aforementioned work site visit.

PROTECTIVE COVERING

All carpet and furnishing shall be protected from dirt, debris, dust, liquids or other substances that are generated
by the work. Any cleaning or replacement that is required as a result of the work will be charged back to the
contractor.

CLEAN-UP SERVICES

The Gontractor will provide continuous clean-up services at all times during construction and service operations.
All salvage or waste materials will be removed on a daily basis. All salvageable materials are the property of the
Owner. The Division of Public Works will make the final decision on disposition of materials.

WORKMANSHIP

All workmanship shall be in accordance with the highest standards of practice by a qualified worker. All work shall
be accurately formed to shapes, sizes, and dimensions indicated, with all lines and angles in true alignment,
straight, plumb, level, and in proper ptan. Poor workmanship or improper installation shall be sufficient cause for
rejection of the components with replacement at no additional cost to the state.

OWNERS RIGHT TO INSPECT AND REQUIRE WORK

The Owner reserves the right to make such inspections and tests whenever necessary to ascertain that the
requirernents of this agreement are being fulfilled. Deficiencies noted shall be promptly corrected at the
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Contractor's expense. If the Contractor fails to perform the work required by the terms of this agreement in a
diligent and satisfactory manner, the Owner may, after ten (10) days written notice to the Contractor, perform or
cause to be performed all or any part of the work required hereunder.

The Contractor agrees that it wilt reimburse the Owner for any expense incurred therefore, and the Owner, at his
election, may deduct from the amount any sum owing the Contractor. The waiver of the Owner of a breach of any
provision of this agreement by the Contractor shall not operate or be construed as a waiver of any subsequent
breach by the Contractor. A qualified construction consultant acceptable to both parties may be retained by the
Owner to mediate any disputes.

CONTRACTOR TO COMPLY WITH LAWS

In the performance of this contract, the Contractor agrees he will abide by all existing laws, codes, rules and
regulations set forth by all appropriate authorities having jurisdiction in the location where the work is to be
performed.

PERMITS AND INSPECTION FEES

State permits and inspection fees shall be paid by the Contractor and invoiced to the Owner at no additional mark-
up. Fees for re-inspection due to failure to eliminate deficiencies covered by this Agreement will be paid by the

Contractor.

EMPLOYEES OF CONTRACTOR TO BE SATISFACTORY

The Contractor agrees that all work shall be performed by and under the supervision of skilled, experienced
persons supervised by the Contractor. Any and all employees performing work under this contract shall be

satisfactory to the Owner.

SPECIAL CONDITIONS

Neither this Contract nor any interest herein nor Claim there under shall be assigned or transferred by the
Contractor or Owner except as expressly authorized in writing by the other party.

END OF GENERAL ELEVATOR SPECIFICATIONS
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EXHIBIT E

CONTRACTOR'S AFFIDAVIT CONCERNING TAXES

STATE GF }

COUNTY OF )

Pursuant to the Title 63, Chapter 15, Idaho Code |, the undersigned, being duly sworn, depose and certify that all
taxes, excises and license fees due to the State or its taxing units, for which | or my property is liable then due or
delinquent, has been paid, or arrangements have been made, before entering into a Contract for construction of
any public works in the State of Idaho.

Name of Contractor

Address

City and State

By:
(Signature)

Subscribed and sworn to before me this day of ,

Commission expires;

NOTARY PUBLIC, residing at
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EXHIBIT F
idaho State Tax Commission
REQUEST FOR TAX RELEASE

City, state, and ZIP
Code

Email address

Name of agency Mailing address

Contact name Phone number

City, state, and ZIP
Code
Phone number Email address

Name of contractor Mailing address

Federal EIN

City, state, and ZIP
Code

Federal EIN Contact name Phone number Email address

Name of busin.éés Mai m..g.édd.ress

Send a copy of the approved Tax Release to: Awarding Agency[] Contractor D Construction Manager D

NOTE: We will email all_ coj ie_s _unlese_;_qth rv_lg' er

Name of project Location ofmbroject

Description of project

Project number assigned by Project start date | Project completion Final/closing contract amount (includes
awarding agency date all change orders)

Did any government entities supply materials which were installed by this contractor or its subs?:YeeE] No D

If YES, list these materials and their dollar values. {(Attach additional information if needed)

List Materials List Dollar Values of Materials
$

$
$

Send to: Contract Desk/Sales Tax Audit
Idaho State Tax Commission
PG Box 36
Boise |D 83722-0410
Phone: (208) 334-7618 « Fax: (208) 332-6619 + Email: contractdesk@tax.idaho.gov
NUTE: Please allow 30 days 10 process a 1ax Release Request. You must send a complete, signed Form VWH-
5 Public Works Contract Report to the Idaho State Tax Commission to complete this request
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EXHIBIT G

RELEASE CF CL.AIMS

(TO BE COMPLETED FOR FINAL PAYMENT)

1, . do hereby release the State of Idaho from any and all

claims of any character whatsoever arising under and by virtue of contract number

Dated as amended, except as herein stated.
Dated Contractor
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EXHIBIT J
CONDITIONS PRECEDENT to FINAL PAYMENT with Service Contracts over $£50,000

Date:
DPW Project No.,

Project Title:

Location:

Send to: Copy to:

State of Idaho Design Professional (if applicable)
Division of Public Works
502 N, 4th Street

Boise, Idaho 83702

Contractor’s Responsibilities:

Per Paragraph 7.13 of the Service Contract: As & condition precedent to final payment, the Contractor must furnish the

owner, in the form and manner required by Owner, to be submitted to the Design Professional for approval, the following:
{1 Contractor’s Final Request for Payment Form has been uploaded to OMS;

Release of Claims form has been uploaded to OMS (DPW’s form, Exhibit H);

Contractor’s Affidavit of Payment of Debts and Claims Form has been uploaded to OMS (AJA G706);

Consent of Surety to Final Payment has been uploaded to OMS {AJA GT707Y;

oo oaao

Confirmation of all required training, product warranties, instruction manuals and other record documents, drawings
and items customarily required of the Contractor has been uploaded to OMS.

Public Warks Contract Tax Release from the Idaho Tax Commission has been uploaded to OMS;

a

Contractor’s Signature Date

Owner's Approval for Payment:
(1 All Documents Required per Paragraph 7.13 of the Contract have been uploaded to OMS.
(1 All Warranties, Guarantees, etc. have been received, approved and have been uploaded to OMS, as applicable.
01 Contractor’s As-Built Drawings, have been received, reviewed, approved and uploaded to OMS in PDF format.

O Final punch list with Owner’s verification that all items have been completed, has been uploaded to OMS.

To the best of my knowledge, information, and belief, and on the basis of my observations and inspections, I certify the Work
has been completed in accordance with the terms and conditions of the Contract Documents and that the required
documentation required by Paragraph 7.13 of the contract has been received. The entire balance, as shown on the attached

Final Request for Payment, is due and payable.

Owner’s or Design Professional’s Signature Date
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